OFFICE OF THE EXECUTIVE ENGINEER
Nadia Division, Housing Dte. Circuit House Compound,
Krishnagar, Nadia, Pin -741101.

Telephone No :- 03472251052, Mail Id - eendhdl 7(@gmail.com

Date.05.07.201§_L

Memo No: ND /HD /149 / T-1

NOTICE INVITING TENDER

Abridged
N.I.T. No. 02 0f 2017 — 2018 of E.E/ Nadia Division, Housing Dte.

Sealed Tenders in printed Form as specified here under are invited for the following works from the .
eligible contractors as per particulars given below & will be received by the Executive Engineer, Nadia
Division, Housing Dte., Krishnagar in the Tender Box kept in the office chamber of the Executive Engineer,
Nadia Division, Housing Dte., on the date and upto the time specified therein and will be opened by the
undersigned or any other Officer as may be empowered by the undersigned on the same day half an hour after
the time of receipt of Tenders in presence of such intending Tenderers or their Representatives as may choose
to attend. The undersigned reserves the right to reject or accept any or all the tenders & applications so received

without assignment of reason thereof.

1 Name of work As per annexure
2 | Name & address of the Sub-Division As per annexure.
3 Eligibility of the Tenderer to submit tender Bonafied outsider agency entitled as per latest Govt. Order
having credential in similar nature of work within the last
05(five) Years from the date of issue of this N.I.T.
4 Estimated Amount put to tender As per annexure.
5 Earnest money @ 2 % of the Estimated | As per annexure. ‘
amount put to tender. Drawn in favour of Executive Engineer, Nadia Division,
Housing Dte., in the form of Demand Draft or Pay Order or
Bankers Cheque from any Nationalized Bank Payable at
Krishnagar.]
6 Price per copy of specified W.B. tender forms | Free of cost, to be downloaded from the departmental website
[2911(ii)] www.wbhousing.gov.in for participating in the tender.
To be purchased at the time of formal agreement by the lowest
tenderer as per annexure.
7 Price per copy of set of other tender documents | Free of cost, to be downloaded from the departmental website
www.wbhousing.gov.in for participating in the tender.
To be purchased at the time of formal agreement by the lowest
tenderer as per annexure.
8 Last date & time of application for obtaining | 27.07.2017 upto 14.00 Hrs (IST)
permission for collecting tender paper.
9 | Last date of procuring permission for | 02.08.2017 upto 16.00 Hrs (IST)
submission of Tender papers.
10 | Date & time for receipt of tenders & Place of | 07.08.2017 upto 14.00 Hrs. (IST)
dropping. Tender Box kept in chamber of the undersigned.
11 | Date of opening of tender 07.08.2017 after 14.30 Hrs (IST)
12 | Time allowed for carrying out the work Upto 28.02.2018
13 | Location of Depttl. Godown from where depttl. | No Govt. material will be supplied.
materials will be supplied.
14 | Schedule of rates which will be applied. P.W.D. (W.B) Schedule of Rates w.e.f. 01.12.2015 with all
addenda & corrigendum effect upto 28.06.2017
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The tender documents & other relevant particulars (if any) may be seen by the intending tenderers in the
office of the undersigned on any working day between 11.30 am to 4.30 pm. Intending tenderers personally or
by person holding power of attorney should Valid Trade License, Professional Tax clearance Certificate along
with current chalan, PAN card with IT Return last 03 (three) years, VAT registration certificate along with
current chalan & Completion Certificate issued by the Executive Engineer or Equivalent or competent authority
will be treated as valid credential [Work order and Payment Certificate will not be treated as credential]

For partnership firm Registration Certificate, Registered partnership deed and registered power of attorney
must be submitted with the application and other relevant documents.

The Engineers Co-operative Societies as well as Regd. Labour Co-operative Societies will have to produce
ARCS Bye-Laws, current audit report along with other relevant documents

All papers and documents in Original as well as Xerox copy duly self attested will have to produce
along with application. Self Attested Xerox copy will be retained along with application.

The Executive Engineer, Nadia Division, Housing Dte preserve all the rights for cancellation of any
application without showing any reason after scrutiny of the application.

All materials such as cement, steel are to be procured at his own cost. Quality of material should be
maintained as per relevant B.I.S. Code with necessary test report. Authenticated evidence for purchase of
Cement & Steel (Reputed brand as approved by the Engineer-in-Charge) is to be submitted along with
challan and Test Certificate. In the event of further testing opted by the Engineer-in-Charge, then such
testing from any Government approved Testing Laboratory shall have to be conducted by the agency at
their own cost.

Contractor shall have to comply with the provisions of (a) the contract labour (Regulation Abolition)
Act. 1970 (b) Apprentice Act. 1961 and (c) minimum wages Act. 1948 (d) The West Bengal Building & other
Construction Works Act if applicable or any other laws relating thereto and the rules made and order issued
there under from time to time.

No Tender paper will be issued on the date of receipt of Tender.
Conditional tender will not be accepted and no escalation of rates would be allowed.

The rate quoted in figure & words shall clearly mentioned.

Necessary VAT, Income tax and other necessary deduction will be charged as per Govt. rule.

The CESS @ 1.0 % (one percent) of the cost of construction works will be deducted from the bill of
successful agency.

No arbitration will be allowed for the work as per provision for making arbitration vide clause 25 in
WBF No. 2911(ii)

Details of N.I.T. may be seen from the Notice Board of the Executive Engineer, Nadia Division,
Housing Dte., Krishnagar and the Assistant Engineer, Kalyani Sub-Division, Housing Dte. & Berhampore Sub-
Division, Housing Dte. during working hours in working days except holidays.

All tenderers are requested to be present personally during opening of tenders positively. If necessary,
instant bid may be conducted immediately after opening of tenders to lower down rates and in no cases his/their
absence will stand against holding the same.

N.B. - In case of any unavoidable circumstances occurred on the aforesaid dates the next working
day will be treated as scheduled / prescribed for the same purpose.

,/

ExecutiveE ﬂngineer

Nadia Division, Housing Directorate
Krishnagar
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Memo No: ND/HD /149 /1(14)/ T-1 !_)Nf ‘V“( -~ Date. 05.07.2017

B ¥
Copy forwarded for information and wide circulation to: K L7 / /x{\\'v
\‘\

(1)

The Chief Engineer, Housing Directorate for information.

\Q)/ The Joint Secretary, Housing Department for his information and requested him to upload this N.I.T., to

3)
(4)
()
(6)

(7

e

the Departmental website www.wbhousing.gov.in

The Superintending Engineer, South Circle, Housing Dte. with request for wide circulation through his
Notice Board.

The Executive Engineer (P.W.D) Berhampore Division I / I / Nadia Construction Division / Nadia
Highway Division No. I/ N. H. Division No. VI / Social Sector, Krishnagar.

The District Magistrate, Nadia / Murshidabad for information & with request for wide Circulation
through his Notice Board.

The Assistant Engineer, Berhampore / Kalyani Sub — Division, Housing Dte., with request for wide
circulation through his Notice Board.

The District Information & Cultural Officer for information and request to publish this N.L.T in a Bengali
& in an English daily Newspaper.

The Secretary, Contractor Association Krishnagar / Kalyani / Berhampore.

The Secretary, Murshidabad / Nadia District Engineers Co-operative Society.

(10) The Secretary, Murshidabad / Nadia District Labour Co-operative Society

. (11-14) The Divisional Accounts Officer / Estimate Section / Cash Section & This Office Notice Board.

b

Executive Engineer

@/\\ } Nadia Division, Housing Directorate
Krishnagar

e ——————————————
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ANNEXURE- A
Annual Maintenance and Repair Works of Different Housing Estate under Nadia Division, Housing Directorate for Sanitary & Plumbing Works for the year 2017-18

/ Name of Housing Estate Group Estimated | Earnest Money | Eligibility of | W.B | Price per | Price per | Name of Tme of PWD (W.B)
No. | Amount Putto Contractors | Form copy of copy of Sub - Completion | Schedule of
Tender No. Tender Tender Division Rates to be
form Documents Followed
1 [A/R & Mtc. Work to all block Cat - 11l type at R.H.E., Kalyani,| i %2,00,000.00 | <4,000.00 kS 2911 i [ X5.00 | %750.00
Nadia. g o
2 |A/R & Mtc. Work to all block Cat-IV type at R.H.E., Kalyani, i % 1,50,000.00 X 3,000.00 § 2911 ii | X5.00 X 750.00 =
Nadia. 5 . G
3 |A/R & Mtc. Work to all block C-| type at R.H.E., Kalyani, il | X1,50,000.00 | < 3,000.00 €~ [2911i1| %500 | 75000 = s
Nadia. cz k=3 =
4 [A/R & Mtc. Work to all block D-I type at R.H.E., Kalyani, iv X 1,00,000.00 X 2,000.00 f;g i 2911 ii [ X 5.00 X250.00 § =
Nadia. 5 % = =
5 |A/R & Mtc. to all block at I.H.E., Kalyani, Nadia. v X 1,50,000.00 X 3,000.00 § § 2911 i | X5.00 X750.00 é §
6 |A/R & Mtc. to all block R.H.E., Circuit House Compound, vi X 75,000.00 % 1,500.00 .%o '{3 2911 ii | X5.00 X 250.00 5 _§ E
Krishnanagar, Nadia. 22 § % £ §
7 |A/R & Mitc. to all block at R.H.E., Ramkrishna Asram vii | 1,25,000.00 [ %2,500.00 %_’ E 2911 i | %5.00 | %250.00 = IS é ©
Krishnanagar, Nadia. C T = £ 72
8 |A/R & Mtc. to all block at R.H.E., " F" site at Krishnanagar, viii X 1,00,000.00 g 2,000.00 E § 2911 ji [ X5.00 X 250.00 = E o >
Nadia. g £ E 2 g
9 |A/R & Mtc. to Nadia Division Office, Krishnanagar, Nadia. ix % 20,000.00 400.00 g = 2911 [ %3.00 | X250.00 & o 2
52 2 S
10 |A/R & Mtc. to all block at R.H.E., Laldighi, Berhampore, X % 80,000.00 % 1,600.00 iy 2911 ji | %5.00 | %250.00 Ll ey = §D
Murshidabad. o 2 = 3t
11 [A/R & Mtc. to all block at R.H.E., Banjetia, Berhampore, Xi X 1,25,000.00 % 2,500.00 % ki 2911 iji | X5.00 X 250.00 é g S
Mushidabad. ?, %’ = E
12 |A/R & Mtc. to all block at R.H.E., Bhagirathi including Sub- xii % 48,000.00 % 960.00 § E 2911 | X 3.00 X 250.00 :% b
Division Office & stack Yard, Berhampore, Murshidabad. % § S g g
5% = o
13 |A/R & Mtc. to all block at R.H.E., Ganga, Berhampore, xiii X 70,000.00 % 1,400.00 2 g 2911 ii | X5.00 X 250.00 ‘3 8
Murshidabad. F S 3
14 |A/R & Mtc. to all block at R.H.E., Lalbag, Murshidabad. ivx X 48,000.00 X 960.00 E_J 2911 i |- X3.00 X 250.00 E E
15 |A/R & Mtc. to all block at R.H.E., Kandi, Murshidabad. XV % 48,000.00 X 960.00 :é 2911 i % 3.00 % 250.00 g

Executive Engineer
Nadia Division
Housing Directorate




N.I.T. No. 01 of 2017 - 2018 of EE - Nadia Division, Housing Dte.
Issued to :

Name of works :

West Bengal Form No - 2911 / 2911 (i) / 2911 (ii)

FOR WORKS ESTIMATED TO COST UPTO
Rs, 10,000 / Rs 50,000 / above Rs 50,000, Price-Rs one /
Three / Five only

Tender No. of

ITEM RATE TENDER AND CONTRACT FOR WORKS

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF
CONTRACTORS

1. All work proposed for execution by contract will be notified in a form of

invitation to tender pasted in public places and signed by the Sub-divisional
Officer / Divisional Officer.
This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work; also the
amount of earnest money Lo be deposited with the tender, and the amount of the
security deposit to be deposited by the successful tender and the percentage, if
any, to be deducted from bills, Copies of the specifications, designs and drawing
and any other documents required in connection with the work, signed for the
purpose of identification by the Sub-divisional Officer / Divisional Officer shall be
opened for inspection by the contractor at the office of the sub-divisional Officer /
Divisional Officer during office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately
by each member thereof, or in the event of the absence of any partner, it must be
signed on his behalf by a person holding a power-of — attorney authorizing him to
do so. Such power-of-attorney is to be produced with the tender and save in the
case of a firm carried on by one member of a joint family it must disclose that the
firm is duly registered under the Indian Partnership Act.

Receipts for payments made on account of a work, when executed by a firm, must

also be signed by the several partners, except where the contractors are described

in their tender as a firm in which case the receipts must be signed in the name of
the firm by one of the partners or by some other person having authority to give
effectual receipts for the firm.

4. Any person who submits a tender shall fill up the usual printed form, stating at
what rate he is willing to undertake each item of the work. Tenders which propose
any alteration on the work specified in the said form of invitation to tenders, or in
the time allowed for carrying out the work, or which contain any other conditions
of any sort, will be liable to rejection. No single tender shall include more than one
work, but contractors who wish to tender for two or more works shall submits a
separate tender for each. Tenders shall have the name and number of the work to
which they refer, written outside the envelope,

5. The Divisional Officer / Sub-Divisional Officer, or his duly authorized assistant
will open tenders in the several tenders in the presence of any intending
contractors who may be present at the time, and will enter the amounts of the
several tenders in a Comparative Statement in a suitable form. In the event of a
tender being accepted, a receipt for the earnest-money forwarded therewith shall
thereupon be given to the contractor who shall thereupon for the purpose of

identification sign copies of the specifications and other documents mentioned in
Rule 1. In the event of a tender being rejected, the earnest-money forwarded with
such unaccepted tender shall be refunded within 10 days from the date on which
the tender is decided provided the contractors present himself /
themselves before the Executive Engineer to take the fefund.

6. The accepting authority reserves the right to reject any or all the
tenders without assigning any reasons and he will not be bound to
accept either the lowest tender or any of the tenders,

o

m
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7. The receipt of an accountant or a clerk for any money paid by the contractor
will not be considered as any acknowledgment of payment to the Sub-
Divisional Officer and the contractor shall be responsible for seeing that he
procures a receipts signed by the Sub-Divisional Officer / Divisional Officer, or

a duly authorized cashier.

8. The memorandum of work tenderd for, and the schedule of materials to be
supplied by the Public Works Department and their issue rates, shall be filled in
and completed in the office of the intending tenderer without having been so filled
in and completed, he shall request the office to have this done before he

completes and delivers his tender.

TENDER FOR WORKS

1/We hereby tender for the execution for the Governor of the work specified in the
under-written memorandum within the time specified in such memorandum at the rates
specified therein, and in accordance in all respects with the specifications, designs,
drawings, and instructions in writing referred to in Rule 1 hereof and in clause 11 of the
annexed conditions and with such materials as are provided, for, by, and in all other
respects in accordance with such conditions so far as applicable.

MEMORANDUM
(a) General description.
(b) Estimated cost
(c) Earnest-money
(d) Security deposit (including earnest-money) ..,
(e} Percentage, if any, to be deducted from bills ...

(RUPEES ....ovoveerieicririimeemiieeiceeae e PET CEOL et

(f) Time allowed for the work from date of written

OTACT 10 COMITABTICR . oiuaciun il ivesess i vy siisFenaid sty sini s ains

Rs,
i Rs.
Rs.
Rs.

+ievesmonth

Item No. Item of Works Unit

Per

Rate tendered

Rs.

P. In Words

Note: - To be continued on additional sheets as found necessary

Full Name & Address
Of the Contractor

2911 ii
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Should this tender be accepted 1/we hereby agree to ahide by and fulfill all
the terms and provisions of the said conditions of contract annexed hereto so far as
applicable, or in default thereof to forfeit and pay to the Governor or his successions in
office the sums of money mentioned in the said conditions.

The ' 1aE of BB covcoimssavmmmassmsssss *1s herewith forwarded in currency notes as earnest
money [(a) the full value of which is to be absolutely forfeited to the Governor or his
successors in office, ‘without prejudice to any other rights or remedies of the said
Governor or his successors in office, should I/We not depesited the full amount of
security deposit specified in the above memorandum in accordance with clause I (A) of
the said conditions of contract, otherwise the said sum of Rs. ............ shall be retained
by Government as on account of such security deposit as aforesaid :(b) the full value of
which shall be retained by Government on account of the security deposit specified in
clause I (B) of the said conditions of contract].

Dated the Day of 20 T
Witness

Address
Occupation
The above tender is here by accepted by me for and on behalf of the Governor of
the State of west Bengal

Dated the Day of 20

CONDITION OF THE CONTRACT

Clause 1. — The persons whose tender may be accepted (hereafter called the contractor) shall
(A) [(within one day for a contract of Rs. 1,000 or less, two days for one of Rs. 2,000 or less,
and so on, up to a limit of ten days of the receipt by him, of the notification of the acceptance
of his tender) deposit with the Sub-divisional Officer/Divisional Officer (if deposited for more
than 12 months) a sum sufficient with amount of the eamest-money deposited by him with his
tender to make up the full security deposit specified in the tender] or (B)[permit Government at
the time of making any payment to him for work done under the contract to deduct such sum
as will (with the earnest-money deposited by him) amount to percent of all moneys so payable
such deductions to be held by Government by way of security deposit]. Provided always that in
the event of the contractor depositing a lump sum by way of security deposit as Contemplated
at (A) above, then and in such case, if the sum so deposited shall not amount to ten percent of
the total estimated cost of the work, it shall be lawful for Government at the time of making
any payment to the contractor for work done under the every such payments as last aforesaid.
All compensations or all other sums of money payable by the contractor to Government under
the terms of his contract may be deducted from, or paid by the sale of a sufficient part of his
security deposit, or from the interest arising therefrom or from any sums which may be due or
may become due to the contractor by Governmeni on any account whatsoever, and in the
event of his security deposit being reduced by reason of any such deduction or sale as
aforesaid the contractor shall within ten days thereafter make good incase or Government
securities endorsed as aforesaid any sum or sums which may have been deducted from, or
raised by sale of his security deposit or any part thereof,

Clause 2. ~The time allowed for carrying out the work as entered in the tender shall be
strictly observed by the contractor and shall be reckoned from the date on which the
order to commence work is given to the contractor. The work shall through out the
stipulated period of the contract be proceeded with all due diligence (time being deemed
to be of the essence of the contract, on the part of the Contractor) and the contractor
shall pay as compensation an amount equal to one percent, or such smaller amount as
the Superintending Engineer (whose decision in writing shall be final) may decide, on the
amount of the tendered amount of the whole work as shown in the tender for every day
that the work remains uncommenced or unfinished after the proper date. The contractor
shall commence execution of such part of the work as may be notified to his within

e e days from the date of the order for
e e ——
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Give particulars
and numbeérs.
Stnke out (A) if
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deposit is 1o be
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Signature of
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Signature
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Action when
whose of
security deposit
is forfeited

Contractor remains
liable o pay
compensation, if
action not taken under
clause 3.

Power to take
passessian of o
require remaval of
of sell contractor’s
plant

commencement, for work and diligently continue such work and further, to ensure good
progress during the execution of the work, he shall be bound in all cases in which the
time allowed for any work exceeds one month, to complete one-fourth of the whole of the
work before one-fourth of the whole time allowed under the contract has elapsed; one half
of the work, before one hall’ of such time has elapsed, and three-fourths of the work,
before three-fourths of such time has elapsed. In the event of the centractor failing to
comply with any of the conditions herein, he shall be liable to pay as compensation an
amount equal to one per cent, or such smaller amount as the Superintending Engineer
(Whose decision in writing shall be final) may decided on the said tendered cost of the
whole work for every day that the due guantity of work remains incomplete; PROVIDED
ALWAYS that the entire amount of compensation to be paid under the provisions of this
clause shall not exceed ten percent on the tendered amount of the work as shown in the
tender.

Clause 3. — In any case in which under any clause or clauses of this contract, the
contractor shall have rendered himself liable to pay compensation amounting to the
whole of his security deposit (whether paid in one sum or deducted by installments) to
the Divisional Officer, on best suited to the interest of Government —

(a) To rescind the contract (of which rescission notice in writing to the contractor
under the hand the Divisional Officer shall be conclusive evidence), and in
which case the security deposit of the contractor shall be stand forfeited and
be absolutely at the disposal of Government,
To employ labour paid by the Public Warks Department and to supply
materials to carry out the works or any part of the work, debiting the
contractor with the cost of the labour and the price of the materials (of the
amount of which cost and price of certificate of the Divisional Officer shall be
final and conclusive against the contractor] and crediting him with the value
of the work done, in all respects in the same manner and at the same rates as
if it had been carried out by the contractor under the terms of his contract;
the certificate of the Divisional Officer as to the value of the work done shall be
final and conclusive against the contractor.

(c) To measure up the work of the contractor, and to take such part thereof as
shall be unexecuted out of his hands, and to give it to another contractor to
complete, in have been paid to the original contractor, if the whole work had
been executed by Officer shall be final and conclusive] shall be brone and paid
by the original contractor and may be deducted from any money due to him by
Government under the contract or otherwise, or from his security deposit or
the proceeds of sale thereof, or a sufficient part thereof.

(b

In the event of any of the above courses being adopted by the Divisional Officer,
the contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased of procured any materials, or entered in to any
engagements, or made any advances on account of, or with a view to the execution of the
work or the performance of the contract. And in case the contract shall be rescinded
under the provision aforesaid, the contractor shall not be entitled to recover or be paid
any sum for any work therefore actually performed under his contract, unless and until
the Sub-divisional Officer / Divisional Officer will have certified in writing the
performance of such work and the value payable in respect thereof, and he shall only be
entitled to be paid the value so certified.

Clause 4. — In any cases in which any of the powers, conferred upon the
Divisional Officer by clause 3 hereof, shall have become exercisable and the same shall
not be exercised, the non exercise thereof shall not constitute a waiver of any of the
conditions hereto and such powers shall not withstanding be exercisable in the event of
any future case of default by the contractor for which by any clause or clauses hereof he
is declared liable to pay compensation amounting to the whole of his security deposit,
and the liability of the contractor for past and future compeénsation shall remain
unaffected. In the event of the Divisional Officer putting in force either of the powers (a) or
(c) vested in him under the preceding clause he may; if he so desire, take possession of all
or any tools, plant, materidls and stores, in or upon the works, or the

2912 i Page 4



site thereof or belonging to the contractor, or procured by him and intended to be used
for the execution of the work or any part thereof paying or allowing for the same in
account at the contract rates or in case of these not being applicable, at current market
rates to be certified by the Divisional Officer whose certificate thereof shall be final,
otherwise the Divisional Officer may be noticed in writing to the contractor or his clerk of
the works, foreman or other authorized agent require him to remove such tools, plant
materials or stores from the premises ( within a time to be specified in such netice); and
in the event of the conftractor failing to comply with any such requisition, the Divisional
Officer may remove them at the contractor’s expense or sale them by auction or private
sale on account of the contractor and at his risk in all respects and the certificate of the
Divisional Officer as to the expense of any such removal and the amount of the proceeds
and expense of any such sale shall be final and conclusive against the contractor.

Clause 5. — If the contractor shall desire an extension of the time for completion of
the works on the grounds of his having been unavoidable hindered in its execution, the
contractor shall give an immediate report of such hindrance to the Divisional Officer in
writing and if he shall desire and extension of time for completion of the work in the
ground thereof, he shall apply in writing to the Divisional Officer within 7 days of the date
of cessation of such hindrance on account of which he desires such extension as
aforesaid and the Divisional Officer shall, if in his opinion (which shall be final)
reasonable grounds be shown therefor, authorize such extension of time, if any, as may,
in his opinion be necessary or proper.

Clause 6:- On completion of the work, the contractor shall be furnished with a
certificate by the Sub-divisional Officer / Divisional Officer (hereinafter called the
Engineer-in-charge) of such completion, but no such certificate shall be given, nor shall
the work be considered to be completed until the contractor shall have removed from the
premises on which the work shall be executed all scaffolding, surplus materials and
rubbish, and cleaned off the dirt from all wood work, doors, windows, floors, or other
parts of any building, in, upon or about which the work is to be executed, or of which he
may have had possession for the purpose of the execution thereof, nor until the work
shall have been measured by the Engineer-in-charge whose measurements shall be
binding and conclusive against the contractor. If the contractor shall fail to comply with
the requirements of this clause as to removal of scaffolding, surplus materials and
rubbish and cleaning off dirt on or before the date fixed for the completion of the work,
the Engineer-in-charge may at the expense of the contractor remove such scaffolding,
surplus materials and rubbish, and dispose of the same as he thinks fit and clean off
such dirt as aforesaid; and the contractor shall forthwith pay the amount of all expense
so incurred, and shall have no claim in respect of any such scaffolding or surplus
materials as aforesaid except for any sum actually realized by the sale thereof.

Clause 7. - No payments shall be made for works estimated to cost less than
rupees one thousand, till after the whole of the works shall have been completed and a
certificate of completion given. But in the case of works estimated to cost more than
rupees one thousand, the contractor shall on submitting the bill therefore be entitled to
receive a monthly payment proportionate to the part thereof, then approved and passed
by the Engineer-in-charge, whose certificate of such approval and passing of the sum so
pavable shall be final and conclusive against the contractor. But all such intermediate
payments shall be regarded as payments by way of advance against the final payment
09nly and not as payments for work actually done and completed, and shall not preclude
the requiring of bad, unsound, and imperfect or unskillful work to be removed and taken
away and reconstructed, or re-erected, or be considered as an admission of the due
performance of the contract, or any part thereof, in any respect, or the accruing of any
claim, nor shall it conclude, determine or affect in any way the powers of the Engineer-in-
charge under these conditions or any of them as to the final settlement and adjustment
of the accounts or otherwise or in any other way vary or affect the contract. The final bill
shall be submitted by the contractor within one month of the date fixed for completion of
the work, otherwise the Engincer-in-charge’s certificate of the measurement and of the
total amount payable for the work accordingly shall be final and binding on all parties.

e e e ——————
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Clause 8. — A bill shall be submitied by the contractor each month on or before
the date fixed by the Engineer-in-charge for all works executed in the previous month,
and the Engineer-in-charge shall take or cause to be taken the requisite measurement for
the purpose of having the same verified, and the claim as far as admissible adjusted, if
possible, before the expiry of ten days from the presentation of the bill. If the contractor
does not submit the bill with the time fixed as aforesaid, the Engineer-in-charge may
depute a subordinate to measure up the said work in the presence of the contractor,
whose countersignature to the measurement list will be sufficient warrant: and the
Engineer-in-charge may prepare a bill from such list which shall be binding on the
contractor in all respects.

Clause 9. - the contractor shall submit all bills on the printed forms to be had on
application at the office of the Engineer-in-charge, and the charges in the bills shall
always be entered at the rates specified in the tender or in the caseé of any extra work
ordered in pursuance of these conditions, and not mentioned or provided for in the
tender at the rates hereinafter provided for such work.

Clause 9. A- (1) Payments due to the contractor may, if so desired by him be
made to his Bank instead of direct to him; provided that the contractor furnishes to the
Engineer-in-charge-

(i) An authorization in the form of a legally valid document,
e.g. irrevocable power-or-attorney conferring authority on
the Bank to receive payment: and

(i) His own acceptance of the correctness of the account made
out as being due to him by Government or his signature on
the bill or other claim preferred against Government, before
settlement by the Engineer-in-charge of the account or
claim by payment to the Bank.

While the receipt given by such Bank shall constitute a full and sufficient
discharge for the payment the contractor should, wherever possible present his bills duly
receipted and discharged through his Bankers.

(2) In the case of bills, which the contractor presents for payment direct and
which are not endorsed in favour of the Bank, while efforts will be made to secure
payment to the financing Bank, payments made to the contractor should be accepted as
full acquittance so far as Government is concerned. As part of the arrangement, the
financing Bank should give Government a letter to this effect.

Note 1.- The procedure will not affect the usual rights of Government to deduct from
contractor’s bills (whether endorsed in favour of a Bank or not) any sum
due to Government of account of penalties, over-payments, etc., on this or
any other contract with the Governor of West Bengal.

Note 2.- Nothing herein contained shali operate to create in favour of the Bank any rights
or equities vis-a-vis the Governor.

Clause 10. - 1If the specification or estimate of the work provides for the use of any
special description of materials to be supplied from the Engineer-in-charge (such
materials and stores and the prices to be charged there for as hereinafter mentioned
being so far as practicable for the convenience of the contractoer, but not so as in any way
to control the meaning or effect of this contract specified in the schedule or memorandum
hereto annexed), the contractor shall be supplied with such materials and stores as
required from time to time to be used by him for the purpose of the contract only, and the
value of the full quantity of materials and stores so supplied at the rates specified in the
said schedule or memorandum may be set off or deducted from any sums then due, or
thereafter to become due to the contractor under the contract, or otherwise or against or
from the security deposit, or the proceeds of sale thereof; if the same is held in
Government securities, the same or a sufficient portion thereof being in this case sold for
the purpose. All materials supplied to the contractor shall remain the absolute property

of Government, and shall not on any account be
e —————
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removed from the site of the work, and shall at all times be open to inspection by the
Engineer-in-charge. Any such materials unused and in perfectly good condition at the
time of the completion or determination of the contract shall be returned to the Engineer-
in-charge’s store, if by a notice in writing under his hand he shall so require; but the
contractor shall not be entitled to return any such materials unless with such consent,
and shall have no claim for compensation on account of any such materials so supplied
to him as aforsesaid being unused by him, or for any wastage in or damage to any such
materials.

Clause 11. — The contractor shall execute the whole and every part of the work in the
most substantial and workmanlike manner, and both as regards materials and otherwise
in every respect in strict accordance with the specifications. The contractor shall also
confirm exactly, fully and faithfully to the designs drawings, and instructions in writing
relating to the work signed by the Engineer-in —charge and lodged in his office, and to
which the contractor shall be entitled to have access at such office, or on the site of the
work for the purpose of inspection during office hours, and the contractor shall, if he so
requires, be entitled at his own expense to make or cause 10 be made copies of the
specifications, and of all such designs, drawings and instructions as aforesaid.

Clause 12. - The Engineer-in-charge shall have power to make any alterations in,
omissions from, additions to or substitutions for, the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable during the
progress of the work and the contractor shall be bound to carry out the work in
accordance with any instructions which may be given to him in writing signed by the
Engineer-in-charge and such alterations, omissions, additions or substitutions, shall not
invalidate the contract but shall be deemed to have formed as work included in the
original tender and any altered, additional or substituted work which the contractor may
be directed to do in the manner above specified as part of the work shall be carried out by
the contractor on the same conditions in all respects on which he agreed to de the main
work and at the same rates, if any, may be specified in the tender for the main work. The
time for the completion of the work shall be extended in the proportion that the altered,
additional or substituted work bears to the original contract work and the certificate of
the Engineer-in-charge shall be conclusive as to such proportion. And if the altered,
additional or substituted work includes any class of work, for which no rate is specified
in this contract, then such class of work shall be carried out at the rates entered in the
schedule of rates of .. - wasa , 1 & W Deptt. Which is in force at the time

of acceptance of the contract minus / plus. the percentage which the total tendered
amount bears to the estimated cost of the entire work put o tender and if the altered,
additional or substituted work is not entered in the said schedule of rates payment
thereof shall be made by the Enginecer-in-charge by determining the rates on analysis
worked out from (a) the basic rates of materials and labour provided in the current
schedule of rates or (b) the current market rates of materials and labour when even basic
rates for the work are not available in the schedule. In cases when such rates are
determined on analysis by the Engineer-in-charge under (a) above, the stipulated
percentage above or below schedule of rates as provided in the contract shall also apply
and in case of rates worked out on analysis under (b) above, payment shall be made at
percentage. In the event of any dispute regarding rates determined on analysis for any
altered, additional or substituted work under this clause the decision of Superintending
Engineer, of the Circle, shall be final and binding.

Clause 12A. — In the case of any altered, additional or substituted work, which the
contractor is required, under the preceding clause 12, to do at the rates specified in the
tender for the main work or on the basis of the rates in the schedule of rates of the
district and which involves the employment of additional materials (notwithstanding
anything to the contrary in the preceding clause) the contractor may, within seven days
from the receipt of the order claim revision of the rates in respect of such additional
materials and the Engineer-in-charge may revise such rates having regard to the increase
in the market price of such materials. In the event of a dispute of the Superintending
Engineer of the Circle shall be final and binding and this contract shall be constructed as
if the said revised rates for the said additional materials had been incorporated in this

contract as being applicable to such work.
—_———— e ———,—— . e ————————
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Clause 13. — I at any time after the commencement of the work the Governor
shall for any reason whatsoever not require the whole thereof as specified in the tender to
be carried out, the Engineer-in-charge shall give notice in writing of the fact to the
contractor who shall have no claim to any payment or compensation whatsoever on
account of any profit or advantage which he might have derived from the execution of the
work in full, but which he did not derive in consequence of the full amount of the work
not having been carried out; neither shall he have any claim for compensation by reason
of any alterations having been made in the original specifications, drawings, designs and
instructions which shall involve any curtailment of the work as originally contemplated.

Clause 14. — If it shall appear to the Engineer-in-charge or his subordinate in
charge of the work, that any work has been executed with unsound, imperfect, or
unskillful workmanship, or with materials of any inferior description, or that any
materials or articles provided by him, for the execution of the work are unsound, or of a
quality inferior to that contracted for, or otherwise not in accordance with the contract,
the contractor shall on demand in writing from the Engineer-in-charge spectifying the
work, materials or articles complained of notwithstanding that the same may have been
inadvertently passed, certified and paid for, forthwith rectify or remove and re-construct
the work so specified in whole or in part, as the case may require, or as the case may be
removed the materials or articles so specified and provide other proper and suitable
materials or articles at his own proper charge and cost; and in the event of his failing to
do so within a period to be specified by the Engineer-in-charge in his demand aforesaid,
then the contractor shall be liable to pay compensation at the rate of one percent on the
amount of the estimate for every day not exceeding ten days, while his failure to do so
shall continue and in the case of any such, failure the Engineer-in-charge may rectify or
remove, and re-execute the work or remove and replace with others, the materials or
articles complained of as the case may be at the risk and expense in all respects of the
contractor.

Clause 15. -All work under or in course of execution or executed in pursuance of
the contract shall at all times be open to the inspection and supervision of the Engineer-
in-charge and all his subordinates and the contractor shall at all times during the usual
working hours, and at all other times at which reasonable notice of the intention of the
Engineer-in-charge or his subordinate to visit the works shall have been given to the
contractor, either himself be present to receive orders and instructions, or have a
responsible agent duly accredited in writing present for thai purpose. Orders given to the
contractor’s agent shall be considered to have the same force as if he had been given to
the contractor himself.

Clause 16. -The contractor shall give not less than five days notice in writing to
the Engineer-in-charge or his subordinate in charge of the work before covering up or
otherwise placing beyond the reach of measurement any work in order that the same is
so covered up or placed beyond the reach of measurement and shall not cover up or
placed beyond the reach of measurement any work without the consent in writing of the
Engineer-in-charge or his subordinate in-charge of the work; and if any work shall be
covered up or placed beyond the reach of measurement without such notice having been
given or consent obtained the same shall be uncovered at the contractor’s expense, or, in
default thereof no payment or allowance shall be made for such work or the materials
with which the same was executed.

Clause 17. — If the contractor or his workmen or servants of authorized representatives
shall break, deface, injure or destroy any part of the building in which they may be
working or any building, road, road curbs, fence, enclosure, water pipes, cables, drains,
electric or telephone posts or wires, trees, grass or grassiand or cultivated ground
contiguous to the premises on which the work or any part of it is being executed ,or if
any damaged shall happen to the work from any cause whatsoever or any imperfections
become apparent in it any time whether during its execution or within a period of three
years after issuance of a certificate of its completion issued by the Engineer -In-Charge
shall mend good the same at his own expense, or in default , the Engineer-In-
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Charge may cause the same 1o be made good by other workmen and deduct the expense (
of which the certificate of the Engineer-In- Charge shall be final from any sums, whether
under this contract or otherwise , that may be then, or at any time thereafter became due
to contractor by the Government or from his security deposit, or the proceeds of sale
thereof , or of a sufficient portion thereof and if the cost, in the opinion of the Engineer ~
In- Charge(Which opinion shall be final and conclusive against the contractor), or of
making such damage or imperfections good shall exceed the amount of such security
deposit and /or such sums , it shall be lawful for the Government to recover the excess
cost from the contractor in accordance with the procedure prescribed by any law for the
time being in force.

The security deposit of the contractor shall not be refunded before the expiry of three
vears after the issuance of the certificate, final or otherwise of completion of the work by
the Engineer-In- Charge.

Provided that the work shall not be deemed to have been completed unless the “Final
Bill” in respect thereof shall have been passed and certified for payment by the Engineer-
In-Charge.

Provided further that the Engineer-In- Charge shall pass the “Final Bill” and certify
thereon, within a period of forty five days with effect from the date of submission there of
by the contractor under this contract and shall also issue a separate certificate of
completion of work to the contractor with the said period of forty five days. The
certificate of Engineer-In- Charge whether in respect of the amount payable to the
contractor against the “Final Bill” or in respect of completion of work shall be final and
conclusive against the contractor. However, the security deposit of the contractor held
with the Government under the provision of Clause-1 hereof shall be refundable to the
contractor in the manner provided here under.

(i) 30% of the security deposit shall be refunded to the contractor on expiry of
one year after the issuance of certificate of completion of work.

(i1) Further 30% of the security deposit shall be refunded to the contractor on
expiry of two years.

(idd) The balance 40% of the security deposit shall be refunded to the contractor
on expiry of three years.

N.B- Provided that in respect of the work of repair or maintenance in nature or a
combination thereof, the words “Three years” wherever appearing in this clause shall be
deemed to be one year and in which case the security deposit of the contractor held with
the Government under the provision of clause-1 hereof shall be refundable to the
contractor on expiry of one year after the issuance of certificate of completion of work by
the Engineer-IN- Charge.

Clause 18.- The contractor shall supply at his own cost of materials (except such
special materials, if any, as may in accordance with the contract be supplied from the
Engineer-in-charge’s stores), plant, tools, appliances, implements, ladders, cordage,
tackle, scaffolding and temporary works requisite or proper for the proper execution of
the work, whether original, altered or substituted and whether included in the
specification or other documents forming part of the contract or referred to in these
conditions or not, or which may be necessary for the purpose of satisfying or complying
with the requirements of the Engineer-in-charge as to any matter as to which under
these conditions he is entitled to be satisfied, or which he is entitled to require together
with carriage thereof to and from the work. The contractor shall also supply without
charge the requisite number of persons with the means and materials necessary for the
purpese of setting out works, and counting, weighing and assisting in the measurement
or examination at any time and from time to time of the work or materials. Failing his so
doing the same may be provided by the Engineer-in-charge at the expense of the
contractor and the expenses may be deducted from any money due to the contractor
under the contract, or from his security deposit or the proceeds of sale thereof, or of a
sufficient portion thereof. The contractor shall also provide all necessary fencing and

S ——————— e ———
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lights required to protect the public from accident, and shall be bound to bear the
expenses of defence of every suit, action or other proceedings at law that may be brought
by any person for injury sustained owing to neglect of the above precautions and to pay
any damages and costs which may be awarded in any such suit action or proceeding to
any such person or which may with the consent of the contractor be paid to compromise
any claim by any such person.

Clause 18-A.- The contractor shall be responsible for and shall take proper care
and caution in respect of all rollers, machinery, tolls and implements as may be made
over by the Government to the contractor for use in the execution of the works under this
contract and shall be liable for any loss of any damages caused to the said rollers,
machinery, tools and implements by any reason whatsoever during the period the same
are in the possession of the contractor and shall on demand pay to the Government such
amount as may be fixed by the Government for such loss and damages, the decision of
the Government in that respect being final. Should the contractor fail or neglect to pay
such amount on demand, the Government shall have the right and be entitled, in
addition to the other rights and remedies available to it, to deduct such amount from the
amount of security deposited by the contractor and / or any amount remaining payable
to the contractor under this contract for any work done by the contractor.

Clause 18-B.- In every case in which by virtue of the provisions of sections 12.
Sub-section (1) of the Workmen's Compensation Act 1923. Government is obliged to pay
compensation to a workmen employed by the contractor, in execution of the works
Government will recover from the contractor the amount of the compensation so paid and
without prejudice to the rights of Government under section 12, Sub-section (2] of the
said Act. Government shall be at liberty to recover such amount or any part thereof by
deduecting it from the security deposit or from any sum due by the Government to the
contractor wheather under this contract or otherwise:

Government shall not be bound to contest any claim made against it under
section 12, Sub-section (1) of the said Act, except on the writien request of the contractor
and upon his giving to Government full security for all costs for which Government might
become liable in consequence of contesting such claim.

Clause 19.- No female labour shall be employed within the limits of a cantonment.

Clause 19-A- No labour below the age of twelve years shall be employed on the
work.

Clause 19-B- (a) The contractor shall pay te labour employed by him either directly
or through the ¢ontractors, wages not less than fair wages as

defined in the C.P.W.D. contractor’s labour Regulations in so far

as such Regulations have application within the State of West
Bengal or as per the provisions of the contract Labour (Regulation
and Abolition) Central Rules 1971, wherever applicable.

(b) The contractor shall notwithstanding the provisions of any
contract to the contrary, cause to be paid fair wages to
labour indirectly engaged on the work including any
engaged by his sub contractors in connection with the

#—_
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said work, as1f the labour had been immediately
emploved by him.

(c) In respect of all labour directly or indirectly employed in the
work for performance of the contractors part of his
agreement to contractor shall comply with or cause to be
complied with the Central Public Works Department
Contractor’s Labour Regulations as mentioned in subpara
{a)above made from time to time in regard to payment of
wages, wage period deductions from wages, recovery of
wages not paid and deductions unauthoerisedly made,
mamntenance of wage books or wages slips, publication of
scale of wages and other terms of employment, inspection
and submission of periedical returns and all other
matters of the like nature or as per the provisions of the
Contract Labour (Regulation and Abolition) Act, 1970 and
the Contract Labour {Regulation and Abolition) Rules
1971 wherever applicable.

(d) The Divisional Officer/Sub-Divisional Officer concerned
shall have the right to deduct from the moneys due to the
contractor any sum required or estimated to be required for
making good the loss suffered by a worker or workers hy
reasons of nonfulfilment of the conditions of the contract for
the benefit of the workers, non-payment of wages or of
deductions made from his or their wages which are not
justified by their terms of contract or non observance of the
Regulations as mentioned above,

(e} The contractor shall comply with the provisions of
payment of wages Act, 1936, Minimum Wages Act, 1948,
Employees Liability Act 1938. Industnal dispute Act,
1947 maternity Benefit Act, 1961 and the contract
Labour [Regulations & Abolition) Act, 1970 of the
modifications thereof or any other laws relating thereto
and the Rules made there under from time to time.

() The contractor shall indemnify Government against
payment to be made under and for he observance of
the laws aforesaid and he C.P.W.D. contractor’s Labour
Regulations having application within the State of West
Bengal without prejudice to his right to claim
indemnify from his sub-contractors.

(8) The regulations aforesaid shall be deemed to be a part of
this contract and any breach thereof shall be deemed to
be a breach of this contract.

Clause 20.- No work shall be done on, Sundays without the sanction in
writing of the Engineer-in-charge.

Clause 21.- The contract shall not be assigned or sublet without specific order

from Government in respect of a specified sub-contractor. And if the contractor shall
assign or sublet his contract, or attempt so to do, or become insolvent or commence
any insolvency proceedings or make any composition with his creditors, or attempt so
to do, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or
otherwise, shall either directly or indirectly be given, promised, or offered by the
contractor, or any of his servants or agents to any public officer or person in the empioy of
Government in any way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in the contract, the Divisional
Officer may there-upon by notice in writing rescind the contract and the security deposit of
the contractor shall thereupon stand forfeited and be absolutely at
the disposal of Government, and the same consequences shall ensure as if the contract
had been rescinded under clause 3 here of and in addition the contractor shall not be
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entitled to recover or be paid for any work therefore actually performed under the
contract.

Clause 22.- All sums payable by way of compensation under any of these
conditions shall be considered as reasonable compensation to be applied to the use of
Government without reference to the actual loss or damage sustained and whether or not
any damage shall have been sustained.

Clause 23.- In the case of a tender by partners any change in the constitution of
the firm shall be forthwith notified by the contractor to the Engineer-in-charge for his
information.

Clause 24.- All works to be executed under the contract shall be executed under
the direction and subject to the approval in all respects of the Superintending Engineer of
the Circle for the time being who shall be entitled to direct at what poeint or peints and in
what manner they are to be commenced and from time to time carried on.

Clause 25.- Omitted vide G.O No. 558/SPW dt. 13.12.2011

Clause 26.- The contractor shall obtain from the stores of the Engineer-in-charge,
all stores and articles of European or American manufacture which may be required for
the work, or any part thereof or in making up articles required therefore or in connection
therewith unless he has obtained permission in writing from the Engineer-in-charge to
obtain such stores and articles elsewhere. The value of such stores and articles as may
be supplied to the contractor by the Engineer-in-charge will be debited to the contractor
in his account at the rates shown in the schedule attached to the contract, and if they are
not entered in the schedule, they will be debited at cost price which for the purposes of
this contract shall include the cost of carriage, incidental charges and storage charges,
the last being recoverable in additional and all other expenses whatsoever, which shall
have been incurred in obtaining delivery of the same at the stores aforesaid.

Clause 27.- When the estimate on which the tender is made includes lump sums
in respect of parts of the work, the contractor shall be entitled to payment in respect of
the items of works involved or the part of the work in question at the same rates as are
payable under this contract for such items, or if the part of the work in question is not, in
the opinion of the Engineer-in-charge capable of measurement, certificate in writing of
the Engineer-in-charge shall be final and conclusive against the contractor with regard to
any sum or sums payable to him under the provisions of this clause.

Clause 28.- In the case of any class of work for which there is no such
specification as in mentioned in Rule 1, such work shall be carried out in accordance
with the district specification and in the event of there being no district specification,
then in such case the work shall be carmed out in all respects in accordance with the
instructions and requirements of the Engineer-in-charge.

Clause 29.- The expression “works” or “work” where used in these conditions
shall, unless there be something either in the subject or context repugnant to such
construction be constructed and taken to mean the works by or by virtue of the contract
constructed to be executed, whether temporary or permanent and whether onginal,
altered, substituted or additional.

Clause 30.- The contractor(s) shall at his/their own cost provide his/their labour
with hutting on an approved site, and shall make arrangements for conservancy and
sanitation in the labour cam to the satisfaction of the local public Health and Medical

Authaorities. He /They shall also at his/their own cost make arrangements for the laying
1
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of pipe lines for water supply to his / their labour camp from the existing mains wherever
available, and shall pay all fees, charges and expenses in connection with there and
incidental thereto,

INTERPRETATION OF CLAUSE.
The Governor means the Governor of West Bengal and his Successons.

The Divisional Officer means the Divisional Offices for the time being of the
Division concerned,

The Sub-divisional Officer means the Sub-divisional officer for the time being of
the Sub-division concerned.

Words importing the singular number only include the plural number and vice
versa.

Schedule showing (approximately) to be supplied by the Public

Works Department under clauses 10 and 26 fix work contracted to be executed and the
rates at which they are to be charged for.

Particulars Rates at which the materials
will be charged to the Place of delivery
contractor
Unit Rs. F.

Note 1- The person or firm submitting the tender should see that the rates in the above
schedule are filled u by the Engineer-in-charge on the issue of the form prior to the
submission of the tender.

Signature of contractor Signature of Sub-Divisional Officer
Divisional Officer.
ADDITIONAL CONDITIONS
i Cement found surplus after the completion of a work should be returned to

the Sub-divisional Officer, the value of the cement returned of the department
will be credited to the contractor, If any contractor is found to have used the
surplus cement for his own purpose or otherwise disposed of it without the
written consent to the Executive Engineer or the Sub-

e ————
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divisional Officer (if nominated for the purpose by the Executive Engineer) he
may be held guilty of theft. In this connection the provision of clause 10 may
be referred to, where it is clearly stated that all materials issued to the
contractors shall remain the property of Government.

the contractor shall have to make his own arrangements for water, both for
the work and use by his coolly, ete, for steam road rollers and for all tools and
plant, etc., required on the work.

Contractor will be responsible for the payments of all water charges payable to
the Corporation of Calcutta or any other water works authority including a
Government department concerned.

If the contractors shall desire an extension of the time for completion of the
work under clause 5 of the contract, no application for such extension will be
entertained if it is not received in sufficient time to allow the Divisional Officer
to consider it and the contractor will be responsible for the consequences
arising out of his negligence in this respect.

The contractor will have to leave ducts in walls and floors to run conduit or
cables, where necessary, and he will not be entitled to any extra payment on
this account,

Contractors in the course of their work should understand that all materials
(e.g. store and other materials) obtained in the work of dismantling
excavation, etc,, will be considered Government property and will be disposed
of to the best advantage of Government.

Owing to difficulty in obtaining certain materials in the open market due to
war the Government have undertaken to supply materials specified in the
schedule on page ............ of the Tender form at rates stated therein. There
may be delay in obtaining the materials by the Department and the contractor
is, therefore, required to keep himself in touch with the day to day position
regarding the supply of materials from the Engineer-in-charge and to so
adjust the progress of the work that his labour may not remain idle nor may
there be any other claim due to or arising from delay in obtaining the
materials. It should be clearly understood that no claim whatsoever shall be
entertained by the Government on account of delay in supplying materials.

The minimum period for which a road roller is required to be used by a
contractor shall be determined by the Executive Engineer on the basis of the
quantity of metal that can be consolidated by a roller per day and the
Executive Engineer’s decision shall be final. If the roller be required to work
for a longer period due to bad arrangement of the contractor, shortage of
water, etc., additional hire charges shall be levied at the rates specified below
under “A, Hire Charges” for the additional period the roller works.

No compensation for any damage done by rain or traffic during the execution
of the work will be made.

Whenever a work is carried out in municipal area, electric lights or electric
danger signals whenever available shall be provided by the contractors on the
barriers as well as paraffin lights. Facilities for the electric connection
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18.

19.

will be made by this Department but the contractor will bear all the eXpenses.

The contracter should quote through rate inclusive of cost of materials and
carriage to place of working.

The contractors should give complete specifications showing the method of
execution and the quantity and quality of materials they intend to use per
hundred sq. ft. area,

In cases where water is used by the contractor he will be required to deposit
in advance with the Executive Engineer the charges for water which are to be
calculated in accordance with the schedule of miscellaneous rates in the
Canal Act.

It must be clearly understood by the contractor that no claim on account of
enhanced rates on those already accepted, due to war fluctuations will be
entertained during the currency of this contract for the work as per schedule
attached to the agreement and the additional work, if any, under Clause 12 of
the contract, if such additional work shall consist of items which have already
been quoted for, 01, items not quoted for but appearing in District Schedule.

In the event of emergency the contractor will be reguired to pay his labour
everyday and if this is not done. Government shall make the requisite
payments as would have been paid by the contractor and recover the cost
from the contractors.

INCONVENIENCE OF THE PUBLIC

The contractor(s) shall not deposit material on any site which will seriously
inconvenience the
public. The Engineer-in-charge may require the contractor(s) to remove any

materials, which

are considered by him to be a danger or inconvenience to the public or

cause them to be

removed at the contractor’s cost.

The contractor undertakes to have the site clean, free from rubbish to the
satisfaction of the Engineer-in-charge. All surplus materials, rubbish etc. will
be removed to the places fixed by the Engineer-in-charge and nothing extra
will be paid.

The contractor shall not allow any rubbish or debris to remain on the
premises during or after repairs, but shall remove the same and keep the
place neat and tidy during the progress of the work. The Engineer-in-charge
may get the site premises cleared of debris et. And recover the cost from the
bill of the contractor, if the latter shows slackness in observing this clause.

Materials brought at site shall not be stacked at random. The contractor shall
stack all these materials as directed by the Engineer-in-charge.

%
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20. Payment will be made as per availability of fund and no claim of the contractor
for delayed payment will be entertained. Vide G.G. No, 4736/A dt, 10.11.67.

ADDITIONAL CONDITIONS WHEN ROAD ROLLERS ARE SUPPLIED BY
GOVERNMENT

Road Rollers, if available, shall be supplied by the Government upon payment of hire
charges at the rates and on the conditions specified below. The contractor should
requisition road rollers at least two weeks before the date on which the same are required
mentioning the dacs on which delivery is desired. In case rollers cannot be made
available to the contractor on that date; requisite extension of time shall be granted to the
contractor for completion of the work but the contractor shall not be entitled to claim any
compention for loss for labour or any other cause whatsoever shall be entertained.

Amended & Substituted vide Govt. in P.W.D.’s memo No. 1239-A dated
31.03.79.

A-HIRE CHARGES

Power Roller (8 ton or above] ~ Rs. 750.00 (Rupees seven hundred fifty) only per
day excluding fuel, lubricants, etc. plus Rs. 400.00 (Rupees four hundred) only per day
as wages of operating staff.

N.B. : Per day shall mean a day of eight working hours. Hire charges shall be payable
for the full period from the date of 1ssue to the date of return (both days inclusive)

B-Conditions

1. (a) The power roller will be made over and taken back at the site of work, The Roller
charges (which include the hire charges and the wages of the departmental crew) shall be
recovered at the prescribed rates from the date of the power roller is made over till the
date it is taken back even though the rollers may not have been working. If, however, a
roller remains idle for two or more days at a stretch for any of the reasons or reasons
mentioned below and provided the contractor submits, within a week of the date of
occurrence of the contingency, and application through the Sub-divisional Officer to the
Engineer-in-charge praying for exemption from payment of roller charges (showing
reasons and particulars for such claims for exemption) the Engineer-in-charge may, at
this discretion, and if he is satisfied that there were sufficient reasons, allow exemption
from payment of the said roller charges for such days as he may consider reasonable
under the circumstances.

The reasons for which exemption may be allowed are :

() Continued unfavorable weather conditions for carrying out the particular
type of work on which the roller is engaged.

(i1) lack of roller work for reasons beyond the control of the contractor.
(i) diversion of the roller by the Engineer-in-charge to other works.
(iv) Essential repairs.

%
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(v) Any other reason/s precluding the work of the roller.

The contractor shall not in any event be entitled to claim any compensation for
loss of labour or for any other loss whatsoever which may have been incurred by
him during the period for which exemption from payment of the charges is
allowed.

(b) The rollers and other equipment shall be fully utilized for the purpose for
which the same are made over and shall not be allowed to remain idle
when they are in working conditions.

The time limits for the working days for each type of rolling shall be fixed
according to the limits of work out-put given in statements I & II below. If the
actual number of days of roller work exceeds the limits based on the specified
floor limits for the number of days in excesses such of limit the hire charges and
the wages of the departmental crew shall be charged at double the prescribed
rates. If the actual number of days of roller work is less than the number of days
calculated on the specified ceiling limit, the hire charges for the roller and the
wages of the departmental crew shall be recovered for the number of days
calculated on the specified ceiling limit. In all cases Part of a day shall be counted
as a full day.

2. The department crew shall be on operational charges of the roller.

3: The rollers issued to a contractor are to work for 6 days in the
week, with stoppage of work on the seventh day for general
cleaning and party repairs. Contractor will pay for the hire charges
as well as for the wages of the departmental crew for the whole

week.

4. Clean water for operating and washing the rollers shall be supplied
by the contractor at his cost.

. Fuel, (petrol, diesel, or steam coal) and ancillaries such as match

boxes, kerosene oil, fire wood and cotton waste for working,
lighting up, cleaning, etc. of road rollers shall have to be supplied
by the contractors this expenses Steam coal for steam road rollers
and diesel oil for diesel road rollers may, however, be supplied by
the Department at the rate specified in the agreement and the cost
debited to the contractor’s account accordingly.

SPECIFICATIONS GOVERNING ISSUE OF ROAD ROLLERS

The number of working days to be allowed for finishing each individual item of

work shall be calculated in the basis of limits of work out-put, specified in Statements 1
and II below.

special

(Extra allowances are to be considered by the Executive Engineer only on
circumstances depending on the particular nature of work and his decision will

be final).

e —————————
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STATEMENT - 1

(a) For steam road roller or diesel road roller — 8 tonnes or over,
N.B.:- Each working day means each roller day. i,e. 8 hours working in a day with one

roller,
Time to be allowed for completion [Remarks
Serial Item of Work No. of working days
No. Floor imit Ceiling Limit
(Minimiim) (Maximum)
1. Rolling sub-grade 1486 Sq. m. 2,230 Sq. m.
2. Rolling Boulder Soling-
(a) Stone (except laterite) of slag boulders 558 sq. m. 929 sq. m.
(b) laterite boulders 743 sq. m. 1,116 sg. m.
3. Consolidation of ballast (size within the
rang of 7.5 cm. to 12.5 cm). —
(a) Broken stone (Pakur or rajmahal of
Chandil or similarly hard stone) 23 Cum. 34 Cum.
{b) Broken stone varieties softer than (a)
above 25 Cum. 40 Cu m.
(c) Broken slag 25 Cum. 40 Cu m.
(d) Laterite or Jhama 34 Cum. 51 Cum.
(e} Unbroken stone (e.g. shingle] 34 Cum. 51 Cum.
4. Consolidation of metal (size within) [
the range of 3.75 cm. to 7.5 cm.)
(a) Broken stone metal pakur or
rajmahal or Chandil or Similarly | 14 Cum. 23 Cum.
hard stone
(b] Broken stone metal of softer than | 17 Cum, 28 Cum.
{a) above 17 Cum. 28 Cum.
(c) Broken slag metal 28 Cum. 45 Cum,
{d) Laterite or Jhama metal 34 Cum. 51 Cum.
(e] Unbroken stone (e.g. shingle or
grave)
3. 34 Cum. 51 Cum
Consolidation of moorum
6.
Rolling dry chips Bajri/Gravel is
surface dressing works — 558 Cum. 1,116 sq.. m.
fa)] On water-bound surface 650 Cum, 1.300 sq, m.
(b) On Brick-top surface
7.
Rolling premixed chips Bajri/Gravel — 372 sq. m. 743 sq. m.
(a) In 19 mm. (Nominal) thick carpet 325 sq. m. 650 sq. m.
(b) In 25 mm. (Nominal) thick carpet 279 sq. m. 558 sq. m.
(¢) In 32 mm. (Nominal) thick carpet 232 sq. m. 465 sq. m.
(d) In 38 mm. (Nominal) thick carpet

STATEMENT - I

(b) For petrol, diesel, steam road roller or diesel road roller — 6 tonnes or less.

Time limits of work out put for petrol, diesel or steam road roller of 6 tonnes or less
shall be 25% less than the time allowed for the corresponding item in statement - 1

above.
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TAR AND BITUMEN.

1. The contractor undertakes to make arrangements for the supervision of the
work by the firm supplying the tar or bitumen used.

N.B.- In case of any item not covered by above or any stipulation of a
particular contract the limits will be decided by the Engineer-in-charge.

2: The contractor shall collect the total quantity of tar or bitumen required for
the work as per standard formula, before the process of painting is started
and shall hypothecate it to the Engineer-in-charge against money advanced by
Government if any bitumen or tar remain unused on completion of the work
on account of lesser use of materials in actual execution for reasons other
than authorized changes of specification and abandonment of portion of work
a corresponding deduction equivalent to the cost of unused material as
determined by the Engineer-in-charge shall be made and the material
returned to the contractors. Although the materials are hypothecated to
Government the contractor undertakes the responsibility for their proper
watch, safe custedy and protection against all risks. The materials shall not
be removed from the site of work without the consent of the Engineer-in-
charge in writing.

ADDITIONAL CLAUSES

i 8 In cases where the responsibility of dispatch of stores rests with the suppliers
but the freight is payable by the purchaser, the supplier should dispatch the
stores by the most economical method, using the full wagon load whenever it
is possible and economical to do so, failing which the supplier will render
himself liable for the whole or part of any avoidable expenditure, caused by
such default. The supplier should get in touch with the Purchase Officer
concerned and in cases of dispatch of stores which are the property of the
Defense Department at the time of dispatch, the supplier may obtain the
advice of the "Movement Control Section. Station Stafl Officers or the
Controller of Suppliers of the stations concerned.”

2. The contractor will have to make his own arrangements for the carriage of
materials.
3. for all items of contract works requiring unskilled labour, the contractor shall

be bound to employ unskilled local labour. The expression ‘local’ shall mean
the Anchal, the Block, the Thana of the District of the state of West Bengal
where the work will be executed in cases of non-availability of such unskilled
local labour and other difficulties experienced by the contractor in recruiting
such local labour, the contractor may, with the prior permission in writing of
the Engineer-in-charge of the work, recruit and employ unskilled labour from
neighbouring areas of that District. In case the work is in the border area of
two districts and there is death of adequate number of local labour from the
district where the work will be executed, labour may be recruited by the
contractor from continuous areas of the other mentioned and when the
exigency or progress of work so demands, the contractor may, with the prior
permission in writing of the said Engineer-in-charge , engage labours from the
other districts of the State of West Bengal and in case the same be not
available then the contractor may, with the permission of the said Engineer-
in-charge, employ imported labour of other States.

In case where the contactor fails to secure unskilled Iocal labour or 1o engage
imported labour the contractor shall employ labour locally recruited by
Government or labour imported by Government at the rate to be decided by
the superintending Engineer of the works concerned, whose decision as to the
circumstances in which employment of such labour is of mutual
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advantage to Government and the contractor, will be final and binding on the
parties.

For all items of contracts jobs requiring skilled labour the contractor, shall
have to employ 70% (Seventy Percent) of skilled labour locally. Incase the
contractor fails to recruit skilled local labour the contractor shall employ
skilled labour locally secured by Government in the manner indicated above.
For bridge works, highly technical works of labour the contractor may with the
prior permission in writing with the Engineer-in-charge to whom full facts
must be placed for such permission, import and employ skilled labour upto
30% (Thirty Percent) of he total requirement. In this case the expression
“Imported labour shall mean labour imperted primarily from other States and
secondarily, from the distant districts of the State of West Bengal.”

Military Credit Notes will only be issued at the dispatching station for
materials which are the property of Government at the time of dispatch.
Ordinary credit notes will be issued by this Department at the receiving
station to help contractors in taking delivery and he cost will be recovered
from the contractor’s bills.
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