\Office Of THE EXECUTIVE ENGINEER
NADIA DIVISION, HOUSING DIRECTORATE,
{OUSING DEPARTMEN Circuit House Compound, Krishnanagar,
sbisdalaidiies i Nadia, Pin - 741101.
b oo RIS Dial: © 03472-251052
: @ E-MAIL: eendhd17@gmail.com

Wh&eﬁ\lo. ND/HD/651 Date: 24.08.2022
e-NOTICE INVITING TENDER No. 02 OF 2022 - 2023 of

N
S THE EXECUTIVE ENGINEER, NADIA DIVISION, HOUSING Dte.
Tender Reference No. WBHOUSING/EE/ND/e-NIT-02/22-23
0 The Executive Engineer Nadia Division, Housing Directorate, invites open e- Tender for the work detailed in
the table below. (Submission of Bid through online)
A Sy 3 ' ' Cost of '
0 Estimated Earnest Documents ol B o
[\/ . . ol wv e
Amount put to Money including «E|8 g& Eligibility
Name of work Tender W.B.F. o g R of Bidder
2911 E gl< gh
- =8| ©
(in Rs.) (in Rs.) (inRs.) |
SL. No. 01 Rs.17,12,257.00 |Rs. 34,245.00 l“tﬁ{ld"; tendterer As per NIT
Replacement and Repairing (Through Net h: c:s(; of?é: dgrpay oy Clause No. 05
work of toilet and kitchen of Banking / NEFT ocuments. The lowest] 0 8-.% 5
B - type quarter (12 nos flat) / RTGS) enderer must have to = £'5 o
and fixing of PVC door, cistern Wy thie cosval sender |3 SRS 8
sink in C - type and D - type fformal agreementas| ° | 523
quarter at R.H.E., Kandi, per GO. RFT
Murshidabad.
SL. No. 02 Rs.10,12,855.00 [Rs.20,257.00 [intending tenderer As per NIT
Replacement and Repairing (Through Net I]:glg:s%tofi‘égég;?ay o g‘ 3 Clause No. 05,
work of roof treatment of 04 Banking / NEFT [documents. The lowestf £ 272 l
blocks (A, B, C & D), site office, / RTGS) enderer must havg to a = "2‘ g._P
g ot and gt dlen e atthe time| @[ £
rest shed at R.H.E., Kandi, f formal agreement as ¥l 883
Murshidabad. ; per GO. Q@ E

1. In the event of e-filling, intending bidder may download the tender documents from the website:

https://wbtenders.gov.in directly with the help of Digital Signature Certificate & necessary cost of Earnest Money will be
deposited through Net Banking or RTGS / NEFT from any nationalized bank in favor of Executive Engineer, Nadia
Division, Housing Directorate payable at Krishnanagar. On-line receipt and refund of EMD of e_Tender through State

Govt. e-Tender portal.
The cost of tender documents for the purpose of participating in e-tendering is not required as per relevant G.0 of

Finance Department, Govt. Of West Bengal. =

2. Both Technical document and Financial Bid are to be submitted in technical (Statutory & Non- Statutory) and financial
folder concurrently duly digitally signed in the website https://wbtenders.gov.in

3. The Technical Bid and Financial Bid are to be submitted concurrently online only on or before 12.09.2022 up to 17:00
Hrs (IST).

4. The Financial Offer of the prospective tenderer will be considered only if the Technical Document of the tenderer found
qualified by the Executive Engineer, Nadia Division, Housing Directorate. The decision of the Executive Engineer, Nadia
Division, Housing Directorate will be final and absolute in this respect. The both list of Qualified Bidders will be
displayed in the website and also in the Notice Board of the office of Executive Engineer Nadia Division, Housing Dte., on
the scheduled date and time.



5. Eligibility criteria f R —

i. Out Side Bonafied Contractors having resourceful financially sound and having experience in similar nature work of
State / Central Government, State / Central Government undertaking, Statutory / Autonomous bodies constituted
under the Central / State statute, with Credential of value not less than 40 % of the estimated amount put to tender
in a single work during last 05 (five) years Prior to the date of issue of this NIT; or
Intending Tenderers should produce Credentials of 02 (two) similar nature of completed work, each of the minimum
value of 30 % of the estimated amount put to Tender during 05 (five) years prior to the date of issue of Tender
Notice; or
Intending Tenderers should produce Credentials of 01 (one) single running work of similar nature which has been
completed to the extent of 80 % or more and value of which is not less than the desired value.

In case of running works , only those Tenderers who will submit the Certificate of satisfactory running work from the
concerned Executive Engineer, or equivalent Competent Authority will be eligible for the tender. In the required
certificate it should be clearly stated that the work is in progress satisfactorily and also that no penal action has been
initiated against the executed agency, i.e. the tenderer.

tion Certificate issued by the Executi

submitted for each work, otherwise all candidature would be treated as cancelled.

ii. The prospective bidders shall have in their full time engagement experienced technical personnel, the minimum
being 01(one) Civil Engineering Degree or Diploma holder as per rule (Authenticated documents in respect of
qualification and engagement shall be furnished for Technical Evaluation.) [Non statutory Documents]

iii. Net worth of bidder’s for the last year, calculated on the basis of Capital, profit and free reserve available to the firm
should be positive.

iv. The working capital shall not be less than 15% (fifteen percent) of the amount put to tender out of which minimum
10% (ten percent) shall be of applicant’s own resource. Proper & Authenticated documents to be submitted through
e-filing. Evidence of access to availability of credit facilities should be certified by the any Commercial Bank. [Non
statutory documents)

v. All categories of prospective Tenders shall have to submit Valid updated status Trade Licence, upto date Professional
Tax receipt Challan / Professional Tax Clearance Certificate, Company Registration Certificate, Registered
Partnership Deed, Registered Power of Attorney, Pan card issued by Income Tax Department, Copy of latest L.T.
Return (Last Three Years), Audit Report (Last Three Years), GST Registration Certificate along with up to date return
which should be valid up to the date of opening of tender and Credentials Document (along with postal address,
present phone number, Fax no. and email ID of authority concerned who has issued such credentials) should be
documented through e-filing. [Non statutory Documents]

In case of Partnership Firms and Company, the Tax Audited Report in 3CD Form to be furnished along with Balance
Sheet, Profit & Loss Account and all schedules forming the part of Balance Sheet and Profit & Loss Account.

In addition In case of Registered Un-employed Engineers’ Co-operative Societies / Labour Co-operative Societies are
required to furnish the following documents: [Non statutory Documents]

a) Certificate of Registration and Certificate of Validity of Registration from respective Assistant Register of
Co-operative Societies, Bye Law, A.G.M.

b) The Engineers co-operative Society also has to submit documents of the society consist at least 10 (ten) Members
out of which at least 60 % should hold degree or diploma in any branch in Engineering.

c) Name with address and signature of the present Board of Directors of the Co-operative Society.

d) Minutes of last Annual General Meeting and Audit Report of the Co-operative Society with the evidence of
submission of the same to the concerned Authorities.[Non statutory Documents]

vi. Declaration regarding Structure and Organization duly digitally signed by the applicant to be submitted along with
application.

vii. Declaration regarding Experience profile duly digitally signed by the applicant to be submitted along with application
including submitting all the forms in prescribe format.
viii. No exemption of EMD is allowed.

ix. No fresh Joint Venture specially constituted exclusively for this work against the NIT under reference will be allowed.
Joint Venture Company having previous experience and credentials full filling NIT requirement can participate.

x. Prevailing safety norms have to be followed.

xi. The Executive Engineer, Nadia Division, Housing Dte., will have sole discretion to decide eligibility of the contractor
on the basis of e-filing documents and reserves the right to refuse without any explanation to contractors found
ineligible after scrutiny. In case of any need of verifying the documents (uploaded soft copies) the hard copies should
be produced instantly as and when demanded within 24 hrs. in working days.

e e e e TN
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No mobilization /secured advance will be allowed.

Agencies shall have to arrange land for erection of Plant & Machineries, storing of material, labour shed,

Laboratory etc. at their own cost and responsibility.

The successful tenderer shall establish field testing laboratory equipped with requisite instruments and technical staff

according to the requirements of works to be executed in conformity with relevant code of practice.

The prospective bidders should own or arrange through lease hold register agreement the required plant and

machineries. Conclusive proof of ownership in favour of owner or leaser of plant and machineries in working condition

shall have to be submitted along with the application.

8.  All materials such as cement, steel are to be procured at agencies own cost. Quality of material should be maintained as
per relevant B.LS. Code with necessary test report. Authenticated evidence for purchase of Cement & Steel (Reputed
brand as approved by the Engineer-in-Charge) is to be submitted along with challan and Test Certificate. In the event of
further testing opted by the Engineer-in-Charge, then such testing from any Government approved Testing Laboratory
shall have to be conducted by the agency at their own cost.

The agency is liable to obey the preference of Engineer in charge regarding quality and brand of materials in all times.

9.  Issuance of Work Order as well as Payment will be depend on availability of fund and no claim what so ever will be
entertained for delay of Issuance of work order as well as payment. Intending tenderers may consider this criteria
while submission of Tender and Quoting their rates.

10. Recovery of 1% cess on construction cost in accordance with the buildings and other construction worker’s
(Regulation of Employment & conditions of service) Act. 1996 will be implemented in this Tender and will be
recovered from every bill of the selected agency. GST, Royalties and other statutory taxes will have to borne by the
contractor as per prevailing govt. Rule and the rate in the Schedule of rates is inclusive of all such taxes viz. GST, Cess
etc as stated above.

11. In connection with the work, Arbitration will not be allowed. The Clause No. 25 of WBF No. 2911 is to be considered
as deleted vide Gazette Notification No. 558/SPW dated 13t December, 2011 of the Secretary, P. W. Department.

12. Bids shall remain valid for a period not less than 120 (One hundred twenty) days after the dead line date for Financial
Bid submission. Bid valid for a shorter period shall be rejected by the Bid Evaluation Committee as non-responsive. If
the bidder withdraws the bid during the validity period of bid the earnest money as deposited will be forfeited forth
with or without assigning any reason thereof.

13. Guiding schedule of Rates: Schedule of rates of P.W.D. (W.B.) with effect from 01.11.2017 for Building, Sanitary &
Plumbing works, materials and labour along with corrigenda and addenda effect up to 18.12.2020
No escalation, Price Adjustment will be allowed by the department under any circumstances.

14. Additional Performance Security shall have to be submitted when the bid value is 80% or less of the Estimated amount

put to tender as per G.0. No. 4608-F(Y) dtd. 18.07.2018 of finance department, Govt. Of West Bengal.

N o

15.:- Important information: Date & Time schedule

SL Particulars Date & Time

No.
1 | Date of Publishing of N.L.T. Documents online. 25.08.2022 at 5:00 pm
2 | Documents download start date (Online) 25.08.2022 after 5:05 pm
3 | Documents download end date (Online) 12.09.2022 up to 5:00 pm
4 | Bid submission start date (Online) 25.08.2022 after 5:05 pm
5 | Bid Submission closing (Online) : 12.09.2022 up to 5:00 pm
6 | Bid opening date for Technical Proposals (Online) 15.09.2022 after 11:00 am
7 | Date & Time for opening of Financial Proposal (Online) To be notified latter.
8 | Also if necessary for further negotiation through offline for final rate To be notified latter.

16. LOCATION OF CRITICAL EVENT:

Office of THE EXECUTIVE ENGINEER
NADIA DIVISION, HOUSING DIRECTORATE
Circuit House Compound,
Krishnanagar, Nadia, Pin - 741101.

Bid Opening Place »

The Undersigned reserves all the rights for cancelation of any application or applications without assigning any reason
after scrutiny of the applications.

17. The Agency will be liable to maintain the work at the appropriate service level to the satisfaction of the
Engineer-in-Charge at his own cost for a period as per prevailing Govt. rule from the date of completion of the work. If
any defect/damage is found during the period as mentioned above contractor shall make the same good at his own cost
expense to the specification at par with instant project work. Failure to do so, penal action against the Agency will be
imposed by the Department as deem fit. The Agency will have to quote his rate considering the above aspect.
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18. All Bidders are requested to present in the Office of The Executive Engineer, Nadia Division, Housing Directorate during
opening the financial bid. The Executive Engineer, Nadia Division may call Open Bid / Seal Bid after opening of the said
bid to obtain the suitable rate further, if it is required and felt needed by the competent authority. No objections in this
respect will be entertained raised by any Bidder who will be present during opening of bid, or from any Bidder who will
remain absent at the time of opening of Financial Bid. No informal tender will be entertained to Bid further.

19. Site of Work and necessary drawings may be handed over to the agency phase wise. No claim in this regards will be
entertained.

20. Earnest Money: Earnest money @ 2% of the estimated amount must be submitted in favour of Executive Engineer,

Nadia Division, Housing Dte., payable at Krishnanagar through net banking or RTGS / NEFT from any Nationalized bank.
Amount of Earnest Money have mentioned in this NIT.

Bidders eligible for exemption of EMD as per Govt. Rule may avail the same and necessary documents regarding the
exemption of EMD must be uploaded in the EMD folder of statutory bid documents. Balance earnest money if required
will have to be submitted alongwith submission of tender documents for formal agreement.

Necessary Earnest Money will be deposited by the bidder electronically online through his net banking enabled bank
account maintained in any bank or generating NEFT/RTGS challan from the e-tendering portal. Intending bidders will
get beneficiary details from e-tender portal with the help of Digital Signature Certificate and may transfer the EMD from
their respective bank as per beneficiary name and account no., amount, Beneficiary Bank Name [ICICI Bank] & IFSC Code
and e-proc ref. no. Intending bidder who wants to transfer EMD through NEFT / RTGS must read the instructions of the
challan generated from e-procurement site (i.e,, Unique Transaction Receipt) and must be uploaded in EMD folder of
Statutory Bid Documents. Bidders are also advised to submit EMD of their bid, at least 3 (three) working days before the
bid submission closing as it requires time for processing of payment of EMD. Bidders eligible for exemption of EMD as
per Govt. rules may avail the same and necessary documents regarding the exemption of EMD must be uploaded in the
EMD folder for Statutory Bid Documents.

The EMD of the Bidders disqualified at the technical evaluation will revert to the respective bidder’s accounts without
any manual intervention following the same path in which the EMD was transferred from the bidder's bank account to
the pooling account electronically, once the technical evaluation is electronically processed in the State Government
e-tender portal of : i

The EMD of the technically qualified bidders other than L1 bidders will revert to the respective bidders accounts without
any manual intervention following the same path in which the EMD was transferred from the bidders bank account to
the pooling account electronically, once the financial bid evaluation is electronically processed in the State Government
e-tender portal of https://wbtenders.gov.in as per memorandum no. 148-W(C)/1M-23/15 dt. 16" March, 2018 of
Additional Chief Secretary, PWD.

The L1 bidder shall submit the hard copy of documents to the tender inviting authority with his acceptance letter of the
LOL

Failure to submit the hard copy with the acceptance letter within the time period prescribed for the purpose may be
construed as an attempted to disturb the tendering process and dealt with accordingly legally including black listing of
the bidder.

Since the provision of the fixed security deposited has been deleted vide notification no. 24-A/2D-13/2010 dt.
31.01.2014 the EMD amounting to 2 % the estimated amount put to tender shall have to be deposited.

At the time of uploading the Tender, the intending Tenderer should upload a scanned copy of such Unique Transaction
Receipt (UTR) through NEFT / RTGS fund transfer for aforesaid amount as Earnest Money in favor of the concerned
Executive Engineer, (prescribed in the front page of this e-NIT)

N.B.: Without the copy of UTR the bid may be treated as cancelled.

21.The Bidder, at his own responsibility, risk and cost must visit the site of works before submitting offer with full
satisfaction. No condition or claims at a later date will be entertained in regards to any issues of difficulties.

22. Conditional/ Incomplete tender will not be accepted.
23. The intending Tenderers are required to quote the rate on line.

24. Contractor shall have to comply with the provisions of (a) the contract labour (Regulation Abolition) Act. 1970 (b)
Apprentice Act. 1961 and (c¢) minimum wages Act. 1948 (d) The West Bengal Building & other Construction Works Act
and other laws relating EPF, ESI & Misc. Fund Act if applicable or any other laws relating thereto and the rules made and
order issued there under from time to time.

25. Any objection regarding shortlisted agency (qualified / disqualified both) should be brought to the notice inviting
authority i.e. The Executive Engineer, Nadia Division, Housing Directorate immediately (within 48 hrs. even online
object is valid) from the date of publication of list of qualified / disqualified agencies and beyond that time schedule no
objection will be entertained by the Executive Engineer, Nadia Division, Housing Directorate.

26. After opening of the Financial Bid of the qualified bidders during financial evaluation by the e-Tender inviting authority
will verify the credential and other documents of the lowest bidder in original or other bidders if required which should
be produced on notifying demand immediately within 24 hrs. of working days. After verification if it is found that the
documents submitted by the lowest tenderer is either manufactured or false in that case work order will not be issued in
favour of the said tenderer under any circumstances. Till then the tender remain alive until further notice declaring the
tender cancelled.
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27. 1f any discrepancy arises between two similar clauses on different notification, the clause as stated in later notification
will supersede former one in following sequence.
1) Form No. 2911 & e-NIT
it) Special terms & conditions.
iii) Technical Bid.
iv) Financial Bid
28. The prospective tenderers or any of their constituent partner shall neither have abandoned any work nor any of their
contract have been rescinded during the last 3 (three) years. Such abandonment or rescission will be considered as
disqualification towards eligibility. An undertaking regarding above to be submitted.

29. The prospective tenderers should own/ lease/ arrange the required plant and machinery if required. Conclusive proof of
machinery in working condition if required shall have to be submitted. (Non-Statutory documents)
30. Qualification criteria.
The tender inviting & Accepting Authority will determine the eligibility of each bidder, the bidders shall have to meet all
the minimum regarding.
a) Financial Capacity as per rule.
b) Technical Capability comprising of personnel & equipment capability.
c¢) Experience/Credential
d) Other submitted documents as per NIT.
All the documents should be sign properly with date by the tenderer including special terms and conditions. The eligibility
of a bidder will be ascertained on the basis of the digitally signed documents and submitted Bid in support of the
minimum criteria as mentioned in a, b, ¢, d above. If any document submitted by bidder is either manufacture or false, in
such cases the eligibility of the bidder/ tenderer will be out rightly rejected at any stage without any prejudice.

Running payment for the work will be depending on availability of the fund after necessary certification of work
alongwith checking of contractors bill. No extra claim will be entertained in this respect.

ECUTIVE ENGINEER,

NADIA DIVISION, HOUSING DIRECTORATE
KRISHNANAGAR

s
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Memo No. ND/HD/ 651 /1(13) Date: 24.08.2022
fi r r ind i ti

01. The Chief Engineer, Housing Directorate.

\/0{ The Joint Secretary, Housing Department for display on the Website of Housing Department.

e ———
03. The Superintending Engineer, South Circle, Housing Dte., with request for wide circulation through his Notice Board.

04. The Executive Engineer, Division, Housing Directorate with request for wide circulation
through his Notice Board.

05. The Assistant Engineer, Sub-Division, Housing Directorate with request for wide circulation
through his Notice Board.

06. The Superintending Engineer,(P.W.D.)/P.W. (Roads) / P.W. (Social Sector) Berhampore / Kalyani / Krishnanagar with
request for wide circulation through his Notice Board.

07. The Executive Engineer, P.W.D,/ Nadia Constn. Divn. / PW (Roads) / P.W (Social Sector)/ NH Berhampore/ Kalyani /
Krishnanagar with request for wide circulation through his Notice Board.

08. The Assistant Engineer PWD, / PW (Roads)/PW (Social Sector) /NH, Berhampore/ Kalyani / Krishnanagar with
request for wide circulation through his Notice Board.

09. The District Magistrate Murshidabad / Nadia with request for wide circulation through his Notice Board & Website.

10. The District Information Officer Krishnanagar / Berhampore with request for wide circulation Through Website &
Notice Board.

11. The Divisional Accountant / Cashier Nadia Division, Housing Directorate.
12. Estimating Branch of this office.
13. The Notice Board of this Division.

ECUTIVE ENGINEER,
NADIA DIVISION, HOUSING DIRECTORATE
KRISHNANAGAR
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SECTION A
INSTRUCTION TO BIDDERS
SECTION - A
General guidance for e-Tendering

Instructions/ Guidelines for tenders for electronic submission of the tenders online have been annexed for

assisting the contractors to participate in e-Tendering.

1. Registration of Contractor:

Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered with the

Government e-Procurement system, through logging on to https://etender.wb.nic.in the contractor is to click on

the link for e-Tendering site as given on the web portal.

2. Digital Signature certificate (DSC):

Each contractor is required to obtain a class-1I or Class-1II Digital Signature Certificate (DSC) for submission of
l tenders, from the approved service provider of the National Information’s Centre (NIC) on payment of requisite

amount details are available at the Web Site stated in Clause-2 of Guideline to Bidder DSC is given as a USB e-

Token.

3. The contractor can search & download NIT & Tender Documents electronically from computer once he logs on

to the website mentioned in Clause 2 using the Digital Signature Certificate. This is the only mode of collection of

Tender Documents.

4. Participation in more than one work:

A prospective bidder shall be allowed to participate in the work either in the capacity of individual or as a partner

of a firm. If found to have applied severally in a single work all his applications will be rejected for that work.

A prospective bidder (including his participation in partnership) shall be allowed to participate in single road /

building work as mentioned in the list of schemes.

If any agency submitted the rates for more than one work in that particular case separate credential should be

submitted for each work, otherwise all candidature would be treated as cancelled.

5. Submission of Tenders:

General process of submission, Tenders are to be submitted through online to the website stated in CL.2 in two

folders at a time for each work, one in Technical Proposal & the other is Financial Proposal before the prescribed

date & time using the Digital Signature Certificate (DSC) the documents are to be uploaded virus scanned copy

duly Digitally Signed and also the uploaded documents should be self attested with date and seal by the tenderer

(scan signature not allowed). The documents will get encrypted transformed into non readable formats.

A. Technical proposal:
The Technical proposal should contain scanned copies of the following in two covers (folders).

A-1. Statutory Cover/ Technical file Containing

i. N.I'T & EMD (Properly upload the same Digitally signed).

ii.Tender form No. 2911 & NIT (Properly upload the same Digitally Signed). In case quoting any rate in 2911 the
tender liable to summarily rejected.

iii. Prequalification Application (Sec-B, Form - I)

iv. List of Technical Staff

v. Deployment of Machineries.

vi. Experience Profile

vii. Declaration by the Tenderer at the Technical Document Folder.

vii. Structure & Organisation.

A-2.Non statutory / Technical Documents

i. Professional Tax deposit receipt challan / Professional Tax Clearance Certificate, Pan Card of IT, latest IT return
(Last Three Years), GST Registration Certificate with up to date return, Valid Trade License etc.
ii. Registration Certificate under Company Act.
iii. Registered Deed of partnership / Article of Association & Memorandum / Firm Registration.
iv. Registered Power of Attorney (For Partnership Firm/ Private Limited Company, if any).
v. Tax Audited Report in 3CD & 3CB Form along with Balance Sheet & Profit & Loss A/c for the last five
years (year just preceding the current Financial Year will be considered as year-I)
vi. Valid bye laws are to be submitted by the Registered labour Co-Op(S), Engineers’ Co.- Opt.(S).
vii. List of Technical staffs along with structure & organization.
viii. List of machineries possessed by own / arranged through lease hold agreement along with authenticated copy
of invoice, challan & waybill etc.
ix. List of Laboratory Instrument along with authenticated Invoice & challan.
x.Credential for completion of at least one similar nature of work during last 5(five) years prior to the date of issue
of this NIT is to be furnished. Scanned copy of Original Credential Certificate as stated in Clause - 5 of this e-NIT.
xi. Bank solvency Certificate to be furnished.

B s e e -
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B. The rate will be quoted in the BOQ. Quoted rate will be encrypted in the B.0.Q. under Financial Bid.

Note:-Failure of submission of any of the above mentioned documents (as stated in A1 and A2) will render
the tender liable to summarily rejected for both statutory & non statutory cover.

THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGE IN THE
FOLLOWING MANNER

Click the check boxes beside the necessary documents in the My Document list and then click the tab “Submit Non
Statutory Documents’ to send the selected documents to Non-Statutory folder. Next Click
the tab” Click to Encrypt and upload” and then click the “Technical” Folder to upload the Technical
Documents.

SL.No. Category Sub Category Details
Name Description

A. |CERTIFICATES |CERTIFICATES 1. Valid Trade licence.

2. GST Registration certificate along with up to date Return.
3. PAN

4. Valid P. Tax deposit receipt chalan / Clearance Certificate.
5.IT Return (Last Three years).

6. Audit Report (Last Three years).

B. |Company Details [Company Details -1 |1.Proprietorship Firm (Trade Licence).

2. Partnership Firm (Firm Registration, Registered Partnership
Deed, Registered Power of attorney, Trade Licence)

3. Society (Society Registration Copy, Trade Licence, Registration
Certificate from ARCS, AGM, By Law)

4.Registered Power of attorney.

5. Current Audit Report.

6. Machineries.

C. |[Credential Credential 2 Similar nature of work done Completion Certificate which is
applicable for eligibility in this tender as per NIT.

D. |Man Power Technical Personnel |List Of Technical Staffs along with Structures
& Organization as per NIT.

E. |Equipment Machinery -1 List of Machinery and Laboratory equipment’s.
E. |Others Declaration, Forms |Affidavits - X & Affidavits - Y (Section - B)
etc. Bank Solvency Certificate and all the declaration / Annexure /

Terms & Conditions / Forms / DLP & SD must be submitted with
Isignature with seal which are mentioned in the NIT.

A. Tender evaluation by the Evaluation Committee.

i. Opening of Technical proposal: Technical proposals will be opened by The Executive Engineer, Nadia Division,
Housing Directorate and his authorized representative electronically from the web site stated using their Digital
Signature Certificate.
ii.Intending tenderers may remain present if they so desire.
iii. Cover (folder) statutory documents (vide Cl. No. 5.A-1) should be open first & if found in Order, cover (Folder) for non
statutory documents (vide Cl. No. - 5.A-2) will be opened. If there is any deficiency in the statutory documents the tender
will summarily be rejected.
iv. Decrypted (transformed in to readable formats) documents of the non statutory cover will be downloaded & handed
over to The Executive Engineer, Nadia Division, Housing Directorate.
v.Uploading of summary list of technically qualified tenderers.
vi. Pursuant to scrutiny & decision of the higher authority / competent authority / accepting authority the summary list
of eligible tenders & the serial number of work for which their proposal will be considered will be uploaded in the web
ortals.
vg While evaluation The Executive Engineer, Nadia Division, Housing Directorate & Bid Evaluation Committee may
summon of the tenderers & seek clarification / information or additional documents or original hard Copy of any of the
documents already submitted & if these are not produced within the stipulated time frame, their proposals will be liable
for rejection.
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B .Financial proposal

i) The financial proposal should contain the following documents in one cover (folder) i.e. Bill of quantities (BOQ) the
contractor is to quote the rate (Presenting Above/ below/ At par) online through computer in the space marked for
quoting rate in the BOQ.

ii) Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signed by the Contractor.

6.

If any tenderer fails to produce the original hard copies of the documents (especially Completion Certificates and audited
balance sheets), or any other documents on demand of The Executive Engineer, Nadia Division, Housing Dte., within a
specified time frame or if any deviation is detected in the hard copies from the uploaded soft copies or if there is any
suppression, the tenderer will be suspended from participating in the tenders on e-Tender platform for a 3 (Three) years. In
addition, his user ID will be deactivated and Earnest Money Deposit will stand forfeited. Besides, the P.W. Directorate may
take appropriate legal action against such defaulting tenderer.

The Employer reserves the right to accept or reject any Bid and to cancel the Bidding processes and reject all Bids at any
time prior to the award of Contract without thereby incurring any liability to the affected Bidder or Bidders or any
obligation to inform the affected Bidder or Bidders of the ground for Employer’s action.

7.AWARD OF CONTRACT

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority through acceptance
letter.

The notification of award will constitute the formation of the Contract. The Agreement in W.B.F.N0.-2911 will incorporate
all agreements between the Tender Accepting Authority and the successful Bidder.

EXECUTIVE ENGINEER,

NADIA DIVISION, HOUSING DIRECTORATE
KRISHNANAGAR
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SECTION - B ’
FORM - |
PRE-QUALIFICATION APPLICATION

To

THE EXECUTIVE ENGINEER,

NADIA DIVISION, HOUSING DIRECTORATE
Circuit House Compound, Krishnanagar,
Nadia, Pin - 741101.

Ref:- Tender for

[e-N.LT No. 0f2022-2023 of EE / Nadia Division, Housing Dte, Krishnanagar]

Dear Sir,

Having examined the pre-qualification documents (N.LT. & Volume - 1), | /we hereby submit all the necessary
Information and relevant documents for evaluation.

Theapplication ismade by me JuSonDBEhalf Of .........ccuiisnisnmsimimsissisinimibissmsinsssssssiitmssiirssmiiisiiin in the
CAPACHY vscivovinonesissage toli evsnsnsasisss sasosssasassnsinis duly authorized to submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for
Application and for completion of the contract documents is attached herewith.

We are interested in bidding for the works given in Enclosure to this letter.

We understand that:

(a) Engineer - in - charge/ Employer can amend the scope & value of the contract bid under this project.

(b) Engineer - in - charge/ Employer reserves the right to reject any application without assigning any reason:

Enclo: e-Filing
1. Prescribed forms duly filled in duplicate
2. Evidence of authority to sign.
3. Latest brochures.
4. Statutory Documents.
5. Non Statutory Documents.
Signature of applicant including title
and capacity in which application is made
Date:-

Note: This Application shall preferably be made in the Letter Headed Pad of the Agency in which application is made
clearly mentioning the address and contact number & email ID of the agency.
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SECTION -B
DECLARATION
AFFIDAVIT -“X"

(To be furnished is Non - Judicial Stamp paper of appropriate value duly notarized
On or after the date of publication of this NIT)

Work in Progress Work order issued but
work not started
Sl Name of the work with Estimated % of work Sl. | Name of the work with tender Tendered
No. Tender No. Amount executed No. no. Amount

Signed by an authorised officer of the firm

Title of the officer

Name of the Firm with Seal
Date
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SECTION -B '
DECLARATION
AFFIDAVIT-"Y"

(To be furnished is Non - Judicial Stamp paper of appropriate value duly notarized
On or after the date of publication of this NIT)

1. I, the under-signed to certify that all the statements made in the attached documents are true and correct.
In case of any information submitted proved to be false or concealed, the application may be rejected and  no
objection / claim will be raised by the under-signed.

2. The under - signed also hereby certifies that neither our firm M/S
nor any of constituent partner had been debarred to participate in tender by the P.W. Department / Housing
Department / any Department of Govt. of West Bengal / any Department of Govt. of India during the last 5 (five)
years prior to the date of this NIT.

3. The under - signed would authorize and request any Bank, person, firm or corporation to furnish pertinent
Information as deemed necessary and / or as requested by the Department to verify this  statement.

4. The under- signed understands that further qualifying information may be requested and agrees to furnish any such
information at the request of The Department.

5. Certified that | have applied in the tender in the capacity of individual / as a partner of a firm and I have not applied
severally for the same job.

6. Certify that the rates have been offered by carrying out & completing the work to the satisfaction by the department
by taking due consideration of all factors after inspection of the work site & going through the detailed Notice Inviting
e-Tender & Schedule of probable items of work with approximate quantities & other documents.

Signed by an authorised officer of the firm

Title of the officer

Name of the Firm with Seal

Date
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FORM-1II B
DECLARATION

List of Technical Personnel enrolled in payroll of my firm / Company to be full time engaged / appointed for the work

SI. | Name of Technical Qualification | Designation | Date of PAN Mobile No. Remarks
No. | Personnel Joining
| on behalf of (bidders name) do hereby declare that the above information furnished by me are true to the best

of knowledge and belief and shall be responsible if any information is found incorrect in due course and the department has
got all right to take any action as deems fit.

Signed by an authorised officer of the firm

Title of the officer

Name of the Firm with Seal

Date

Note: Photocopy of PAN & all the documents of the mentioned persons shall preferably be submitted.
(Duly authenticated by the technical person as well as by the agency).

R ————————
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SECTION - B
FORM-III

STRUCTURE AND ORGANISATION

01. Name of Firm
02. Name of Applicant
03. Office Address

04. Address for Correspondence

05. Telephone No.
Mobile No
Email ID

06. PAN No.
07. GST Registration No.

08. Details of Bank Accounts
i. Name of Bank
ii. Name of Branch &
Address with phone No.
iii. Bank Account No.
iv. IFSC Code No.
v. MICR No.

09. Attach an organization chart
Showing structure of the
company with names of Key
personnel and technical staff.

10. Attach Proof of Photo ID and
Technical Qualification.

Signed by an authorised officer of the firm

Title of the officer

Name of the Firm with Seal

Date

Note: This Application shall preferably be made in the Letter Headed Pad of the Agency in which application is made
clearly mentioning the address and contact number & email ID of the agency.
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SECTION - B

FORM-IV

List.of Maghineri
DEPLOYMENT OF MACHINERIES (in favour of owner / lease):

(Documents of possession own / arranged through lease deed to be annexed)

(If engaged before Certificate from E.L.C. to be annexed in respect of anticipated dated of release of
Machineries)
Whereas it is entirely the responsibility of the Contractor to deploy sufficient plant and mechanical equipment
in good condition to ensure compliance with his obligations under the contract the essential basic holding of
Plant and mechanical equipment and necessary arrangements at site.

Authenticated documents to submit.

Name of Make Type Capacity Machine Possession Status Date of
Machine/ No. Idle Engaged release if
Instrument Engaged
1 2 3 4 5 6 i 8

Signature of applicant including title
And capacity in which application is made.
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SECTION - B :

FORM-V
EXPERIENCE PROFILE

NAME OF THE FIRM:

LIST OF WORKS COMPLETED WHICH ARE SIMILAR IN NATURE AND EXECUTED & RUNNING WORKS DURING THE
LAST FIVE YEARS AS PER CLAUSE 5 OF THIS e-NIT.

Name of Name, Tender Date of Time of Actual Actual date of Reason for
Client Location | Amount | Commencement Completion Date of Completion delay in
& (Rs) Starting the work Completion
Nature the Work (If any)
of work
Note:

a) Certificate from the Employers to be attached.
b) Non -disclosure of any information in the Schedule will result in disqualification of the firm.

Signed by an authorized officer of the firm

Title of the officer

Name of the Firm with Seal

Date.

e ]
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SECTION - B
FORM-VI
INNFORMATION REGARDING CURRENT LITIGATION, DEBARRING / EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY TENDERER

01.a) Isthe Applicant currently involved in any litigation: YES /NO
relating to the contract works.

b) Ifyes, give details with reasons
02.a) Has the Applicant or any of its constituent C YES / NO
Partners been debarred / expelled by any
Agency in India during the last five years.
b) If yes, give details with reasons
03.a) Has the Applicant or any of its constituent - YES /NO
abandoned / suspended any contract during

the last five years.

b) If yes, give details with reasons

Note: If any information in this Schedule is found to be incorrect or concealed, pre-qualification application will be
summarily rejected.

Signed by an authorized officer of the firm

Title of the officer

Name of the Firm with Seal

Date.
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SECTION - B §

FORM-VII
BANK SOLVENCY CERTIFICATE

TS SO0 OEIIE TROE «.viininnsisisissmisnemisssissiiietiaieaiseiomisiiomesmsrsssrss sisisrssrses (Name of firm) is a
reputed company with a good financial standing.

I thic COnEract DN TREWERIS BBMBEIY ..o iossassmsstonsirsssmsssi o arassassasps sssasessessessemsmmsrersel
(As per NIT against Notice InViting €-Tender NO. ... of the
Executive Engineer, Nadia Division, Housing Directorate, Govt. Of West Bengal is awarded to the
above firm, we shall be able to provide overdraft / credit facilities to the extent of RS. ......occovenrrrrennnn.
B w553 R s e OB only)

to meet their working capital for executing the above contract during the contract period.

Signed by an authorized officer of the Bank with seal

Naimie Ee BanK Sl i amismio i i

..........................................................................................................

Note: To be furnished of Appropriate value on or after the date of publication of this NIT.
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Special Terms and conditions

GENERAL:

Unless otherwise stipulated all the works are to be done as per general conditions and general specifications in the
“Departmental Schedule” which means the Public Works Department, Schedule of Rates for works in West Bengal for
the working area including up to date addenda and corrigenda, if any, published by the Superintending Engineer,
P.W.D., Planning & Monitoring Circle.

ENGINEER-IN-CHARGE AND COMMENCEMENT OF WORK:

The word “Engineer-In-Charge” means the Executive Engineer of the concerned Division. The word “Department”
appearing anywhere in the tender documents means Housing Department, Government of West Bengal, who have
jurisdiction, administrative or executive over part of whole of the works forming the subject matter of the tender or
contract. The word “approved” appearing anywhere in the documents means approved by the Engineer-In-Charge. In
case, the work is transferred to any other Division, the Executive Engineer under whom the work will be executed
should be treated as the Engineer- In-Charge. The work shall have to be taken up within seven days of the receipt of the
work order. Failure to do so will constitute a violation of the contract stipulation as regards proportionate progress
and timely completion of work and the contractor will thereby make himself liable to pay compensation or other penal
action as per stipulation of the printed tender form.

CONDITION IN EXTENDED PERIOD:

As clause 5 of W.B.F. No. 2911 (ii) as the case may be when an extension of time for completion of work is authorised
by the Engineer-In-Charge, it will be taken for granted that the validity of the contract is extended automatically up to
the extended period with all terms and conditions rates, etc. remaining unaltered, i.e. the tender is revalidated up to the
extended period.

CO-OPERATION AND DAMAGES AND COMPLETION OF WORK:

All works are to be carried out in close co-operation with the Department and other contract or contracts that may be
working in the area of work. The work should also be carried out with due regard to the convenience of the road users
and occupants, if any. All arrangements and programme of work must be adjusted accordingly. All precautions must be
taken to guard against chances of injury or accidents to workers, road users, occupants etc. The contractor must see
that all damages to any property which, in the opinion of the Engineer-In-Charge are due to the negligence of the
contractor, are promptly rectified by the contractor at his own cost and expenses and according to the direction and
satisfaction of the Engineer-In-Charge.

CONTRACTOR'S SITE OFFICE:

The contractor shall have an office adjacent to the work as may be approved by the Engineer-In-Charge where all
directions and notice of any kind whatsoever which the Engineer-In-Charge or his representative may desire to give to
the contractor in connection with the contract may be left and same when left at or sent by post to such office or
delivered to the Contractor’s authorised agent or representative shall be deemed to the sufficiently served upon the
contractor.

AUTHORISED REPRESENTATIVE OF CONTRACTOR:

The contractor shall not assign the agreement or sublet any portion of the work. The contractor, may however,
appoint and authorised representative in respect of one or more of the following purpose only.

a) General day to day management of work

b) To give requisition for Departmental materials, Tools & Plants etc. to receive the same and sign hand receipts
thereof.

¢) To attend measurements when taken by the Departmental Officers and sign the records of such measurements
which will be taken of acceptance by the Contractor. The selection of the authorised representatives subject to the
prior approval of the Executive Engineer concerned and the contractor shall in writing seek such approval of the
Executive Engineer giving therein the name of work, Tender No., the Name, Address and the specimen signature of the
representative he wants to appoint and the specific purposes as specified in Clause 9 (a), (b) and (c¢) which the
representative will be authorised for even after first approval, the Executive Engineer may issue at any subsequent
date, revised directions about such authorised representative and the contractor shall be bound to abide by such
directions. The Executive Engineer shall not be bound to assign any reason for any of his directions with regard to the
appointment of authorised representative. Any notice correspondence etc. issued to the authorised representative or
left at his address, will be deemed to have been issued to the contractor himself.

Signature and address Signature of Tender
Of the Tenderer Accepting Authority

» NADIA DIVISION, HOUSING DIRECTORATE, KRISHNANAGAR. Page19



POWER OF ATTORNEY: >
The provision of the power of attorney, if any, must be subject to the approval of the P.W. Department. Otherwise the
Department shall not be bound to take cognizance of such of attorney.

EXTENSION OF TIME:

For cogent reason over which the contractor will have no control and which will retard the progress, extension of time
for the period lost will be granted on receipt of application from the contractor before the expiry date of contract. No
claim whatsoever for idle labour, additional establishment, cost of materials and labour and hire charges of tools &
Plants etc. would be entertained under any circumstances. The contractor should consider the above factor while
quoting his rate. Applications for such extension of time should be submitted by the contractor in the manner indicated
in Clause 5 of the printed form of W.B.F. No. 2911.

CONTRACTOR’S GODOWN:

The contractor must provide suitable godowns for cement and other materials at the site of work. The cement godown
is to be sufficient in capacity and it must be water tight with either an elevated floor with proper ventilation
arrangement underneath the floor or if a solid raised flooring is made, cement is to be stored on bamboo or timber to
the satisfaction of the Engineer-In-Charge. No separate payment will be made for these godowns or for the store yard.
Any cement which is found at the time of use to have been damaged shall be rejected and must immediately to
removed from the site by the Contractor or deposited as directed by Engineer-In-Charge.

ARRANGEMENT OF LAND:

The contractor will arrange land for installation of his Plants and Machineries, his godown, store yard, labour camp etc.
at his own cost for the execution of the work. Departmental land, if available may be spared for the purpose on usual
charges as fixed by the Engineer-In-Charge.

USE OF GOVERNMENT LAND:

The contractor shall make his own arrangements for storage of tools, plant, equipments, materials etc. of adequate
capacity and shall clear and remove on completion of work and shed, huts etc. which he might have erected in
Government Land. Before using any space in Government Land of any purpose whatsoever, approval of the
Engineer-In-Charge.

ROYALTY:

The Contractor will have to submit the receipt of payment of royalty to the Government for use of sand, stone
materials, laterite, Moorum, gravel etc. to the Engineer-In-charge before preparation of bill for payment, when they
collect the materials directly from the source. If they collect the materials from the authorised quarry holder or
commercials establishment who directly or indirectly pay the royalty to the Government, necessary certificate or cash
memo for sale in that respect from them shall have to be produced to the Engineer-In-Charge failing which necessary
deduction from the dues of the contractor may be made as fixed by the Engineer-In-Charge.

APPROVAL OF SAMPLE:

Samples of all materials to be supplied by the contractor and to be used in the work shall have to be approved by the
Engineer-in-charge and checking the quality of such materials shall have to be done by the concerned Department
prior to utilization in work.

CLEARING MATERIALS:

Before starting any work, work site, where necessary, must be properly dressed after cutting clearing all varieties of
jungles shrubs, bamboo clusters or any undesirable vegetation from the alignment or site of works on completion of
works all temporary structure or obstruction including some pipes in underground work, if any, must also be removed.
All scars of construction shall be obliterated and the whole site shall be left in a clear and neat manner to the
satisfaction of the Engineer-In-Charge. No separate payment shall be made for all these works, the cost thereof being
deemed to have been included in the rates of various items of works quoted by the contractor in the schedule of
probable items of works.

SERVICEABLE MATERIALS:

The responsibility for stacking the serviceable materials obtained during dismantling of existing structure/road (to be
decided by the Engineer-in-charge) and handling over the same to the Engineer-in-charge of work of this Department
lies with the contractor and nothing will be paid on this account. In case of any loss or damage of serviceable materials
prior to handling over the same to this Department, full value will be recover from the Contractor’s bill at rates as will
be assessed by the Engineer-in-charge.

Signature and address Signature of Tender
Of the Tenderer Accepting Authority
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UNSERVISEABLE MATERIALS:

The Contractor shall remove all unserviceable materials, obtained during execution at place as directed. The contractor
shall dressed up and clear the work site after completion of work as per direction of the Engineer-in-charge. No extra
payment will be made on this account.

WATER AND ENERGY:

The contractor shall have to arrange for their own source of energy for operation of equipment and machineries,
driving of pumping set, illuminating work site, office etc. that may be necessary in difference stages of execution of
work. No facility of any sort will be provided for utilization of the departmental sources of energy existing at site of
work. Arrangement for obtaining water for the work should also be made by the contractor at his own cost. All cost for
getting energy and/ or for any purpose whatsoever will have to be borne by the contractor for which no claim will be
entertained.

All materials and Tools and Plants and all labour (skilled and unskilled) including their housing, water supply,
sanitation, light, procurement of food staff, medical aid etc. are to be arranged for by the contractor. The cost of
transport of labour, materials and all items as aforesaid shall also have to be borne by the Contractor.

CONTRACTOR'’S RISK FOR LOSS OR DAMAGE:
All risk on account of Railway or Road carriage or carriage by boat including loss or damage of vehicles boats, barges
materials or labour will have to be borne by the contractor.

IDLE LABOUR:
Whatever the reasons may be no claim or idle labour, enhancement of labour rate additional establishment cost, cost of
TOLL and hire and labour charges of tools and plants Railway freight etc. would be entertained under any
circumstances.

SITE WORK ORDER BOOK:

The contractor shall within seven days of receipt of the order to take up work, supply at his own cost one Work Order
book to Sub-Divisional Officer Concerned, who is authorised to receive and keep in custody the work Order Book on
behalf of the Engineer-In-Charge. The work Order Book shall be kept at the site of work under the custody of
Sub-Divisional Officer or his authorised representative. The Work Order Book shall have machine numbered pages in
duplicate directions or instruction from Departmental officers to be issued to the Contractor will be entered (in
duplicate) in the Work Order Book (except when such directions or instructions are given by separate letters). The
contractor or his authorised representative shall regularly note the entries made in the Work Order Book and also
record thereon the action taken or being taken by him complying with the said directions or instruction on any
relevant point relating to the work. The contractor or his authorised representative may take away the duplicate page
of the Work Order Book for his own record and guidance.

In case of supplementary items or of claims may not be entertained unless supported by entries in the Work Order
Book or any written order from the Tender Accepting Authority.

The first page of the Work Order Book shall contain the following particulars:

a) Name of the work

b) Reference to contract number

¢) Contractual rate in percentage

d) Date of opening of the Work Order Book

e) Name and address of the Contractor

f) Signature of the Contractor

g) Name & address of the Authorized representative (if any of the contractor authorized by him)

h) Specific purpose for which the contractor’s representatives is authorized to act on behalf of the Contractor.
i) Signature of the authorized representative duly attested by the Contractor.

j) Signature of the Sub-Divisional Officer concerned.

k) Date of actual completion of work.

1) Date of recording final measurement.

Entries in (k) & (1) above shall be filled in on completion of the work and before the Work Order Book is recorded in
the office of the Sub-Divisional Officer.

Signature and address Signature of Tender
of the Tenderer Accepting Authority
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SUPPLEMENTARY / ADDITIONAL ITEM OF WORKS: -
Notwithstanding the provisions made in the related printed tender Form (if any) any item of the work which can be
legitimately be considered as not stipulated in the specific schedule of probable items of work but has become
necessary as a reasonable contingent item during actual execution of work will have to be done by the Contractor if so,
directed by the Engineer-In-Charge and the rates will be fixed with manner as stated below:-

(a) Rate of supplementary items shall be analysed to the maximum extent possible from rates of at allied items of work
appearing in the P.W. Department schedule of rates for P.W.D (W.B) of probable items of work forming part of tender
document.

(b) Black-market rates shall never be allowed.

(c) Contractual percentage shall only be applicable with regard to the portions of the analysis based on clause (a)
stated above only.

It may be noted that the cases of supplementary items of claim shall not be entertained unless supported by entries in
the Work Order Book or any written order from the tender.

CHARGES AND FEES PAYABLE BY CONTRACTOR:

a) The contractor shall be all notices and pay all fees required to be given or paid by any statute or any regulation or by
any law and any local or other statutory authority which may be applicable to the works and shall keep the department
against all penalties and liability of every kinds for breach of such statute regulation or law.

b) The Contractor shall have save harmless and indemnify the department from and against all claims demands suit
and proceedings for or an account of infringement of any patent rights design, trade mark of name of other protected
write in respect of any constructional Plant machine, work, materials, thing or process used for or in connection with
works or temporary works or any of them.

TOOLS AND PLANTS:
All Tools and Plants required for the work will have to be supplied by the Contractor at his own cost, all cost of fuel and
stores for proper running of the Tools and Plants must be borne by the Contractor.

COMPLIANCE OF DIFFERENT ACTS:

Successful tenderers will be required to observe the following conditions strictly (If applicable):

Employees Provident Fund and Miscellaneous Provision Act, 1952 and Employees State Insurance Act, 1948 should be
strictly adhered to wherever such Acts become applicable.

Minimum wages to the workers shall be paid according to the rates notified and/or revised by the State Government
from time to time under the Minimum Wages Act, 1948 in respect of scheduled employments, within the specified time
as per law. Payment of bonus, wherever applicable, has to be made.

Adequate safety and welfare measures must be provided as per the provisions of the Building and other Construction
Workers (Regulation of Employment & Conditions of Service) Act, 1996 read with West Bengal Building and other
Construction Workers (Regulation of Employment and Condition of service) Rules, 2004.

All liabilities arising out of engagement of workers are duly met before submission of bills for payment.

COMMENCEMENT OF WORK:
The work must be taken up within the date as stipulated in the work order and completed in all respects within the
period specified in Notice Inviting Tender.

PROGRAMME OF WORK:

Before actual commencement of work the contractor shall submit a programme of construction of work clearly
showing the materials men and equipment. The contractor will submit a programme of construction in the pattern of
Bar chart or Critical Path Method and a time table divided into four equal periods of progress of work to complete the
work within the specific period for approval of the Engineer-In-Charge who reserves the right to make addition,
alterations and substitutions to such programme in consultation with the contractor and such approved programme
shall be adhered to by the contractor unless the same is subsequently found impracticable in part or full in the opinion
of the Engineer-In-Charge and is modified by him. The contractor must pray in writing, showing sufficient reasons
therein, for modification of programme. The conditions laid down in clause 2 of the printed tender from regarding the
division of total period and progress to work and the time table therefore as provided in the said clause shall be
deemed to have been sufficiently complied with it the actual progress of work does not fall short of the progress laid
down in the approved time table for one fourth, half and three fourth of time allowed for the work.

Signature and address Signature of Tender
of the Tenderer Accepting Authority
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SETTING OUT OF THE WORK:

The Contractor shall be responsible for the true and perfect setting out of the work and for the correctness of the
position, levels, dimensions and alignments of all parts of work, if any, rectification or adjustment becomes necessary
the contractor shall have to do the same at his own cost according to the direction of the Engineer-In-Charge during
progress of works, if any, error appears or arise in respect of position, level, dimensions or alignment of any part of the
work contractor shall at his own cost rectify such defects to the satisfaction of the Engineer-In-Charge. Any setting out
that may be done or checked by either of them shall not in any way relieve the contractor or their responsibility for
correctness thereof.

PRECAUTIONS DURING WORKS:

The contractor shall carefully execute the work without disturbing or damaging underground or overhead service
utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. in case disturbances of service utilities is found
unavoidable the matter should immediately be brought to the notice of the Engineer-In-Charge and necessary
precautionary measures as would be directed by the Engineer-In-Charge shall be carried out at the cost and expenses
of the contractor during execution of the work, the cost of rectification or restoration of damages as would be fixed by
the Executive Engineer of the Division concerned will be recovered from the contractor.

TESTING OF QUALITIES OF MATERIALS & WORKMANSHIP:

All materials and workmanship shall be in accordance with the specifications laid down in the contract and also as per
M.O.R.T. & H’s specification for Road and Bridge Works and IS codes and the Engineer-In-Charge reserves the right to
test, examine and measure the materials/workmanship direct at the place of manufacture, fabrication or at the site of
works or any suitable place. The contractor shall provide such assistance, instrument machine, labour and materials as
the Engineer-In-Charge may require for examining, measuring and testing the works and quality, weight or quantity of
materials used and shall supply samples for testing the works and quality, weight or quantity of materials used and
shall supply samples for testing as may be selected and required by the Engineer-In-Charge without any extra cost.
Besides this, he will carry out tests from outside Laboratory as per instruction of Engineer-In-Charge. The cost of all
such tests would be borne by the agency.

TIMELY COMPLETION OF WORK:

All the supply and the work must have to be completed in all respects within the time specified in Notice Inviting
Tender from the date of work order. Time for completion as specified in the tender shall be deemed to be the essence
of the contract.

PROCUREMENT OF MATERIALS:

All materials required for complete execution of the work shall be supplied by the contractor after procurement from
authorized and approved source.

REJECTED MATERIALS:

All materials brought to the site must be approved by the Engineer-In-Charge. Rejected materials must be removed by
the Contractor from the site within 24 hours of the issue of order to that effect. In case of non-compliance of such order.
The Engineer-In-Charge shall have the authority to cause such removal at the cost and expenses of the contractor and
the contractor shall not be entitled to claim for any loss or damage of that account.

IMPLIED ELEMENTS OF WORK IN ITEMS:

Except of such items as are included in the Specific Priced Schedule of probable items and approximate quantities no
separate charges shall be paid for traffic control measures, shoring, shuttering, dewatering, curing etc. and the rates of
respective items or work are to be deemed as inclusive of the same.

PAYMENT OF BILLS:
Running payment for work may be made to the executing agency as per availability of fund & after necessary
certification of the work along with the checking of contractor’s bill by the selected consultant for the proposed work.

Signature and address Signature of Tender
of the Tenderer Accepting Authority
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ADDITIONAL CONDITIONS: e
A few additional conditions under special terms and conditions.

a) Rate quoted shall be inclusive of clearing site including removal of surplus earth, rubbish, materials etc. as per
direction of the Engineer-In-Charge.

b) Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax and all other duties, if any.

c)Display board to size 150 cm x 90 cm is to be provided at site of work with Sal Bullah Post to a height of 1.5 meter at
the cost of the contractor including insertion as directed by the Engineer-In-Charge.

d) The Contractor is to display caution board at his own cost.

e) Deep excavation of trenches and left out for days should be avoided.

f) The Contractor or Supplier should not import into West Bengal on competitive price basis.

g) The whole work will have to be executed as per Departmental drawings available in this connection at the tender
rate.

h) As per Finance (Taxation) Department of Income Tax will be made from each bill of the contractor as per applicable
rate in force.

i) In accordance with the West Bengal Taxation Laws (amendment) Ordinance Value Added Tax will be deducted from
contractor’s bill as per existing VAT rules.
j) Labour Welfare Cess will be deducted @ 1 (one) percent of Gross bill value as per rule.

Clause 17 - If the contractor or his workmen or servants or authorized representative shall break, deface, injure or
destroy any part of building, in which they may be working, or any building, road, road-curbs, fence, enclosure, water
pipes, cables, drains, electric or telephone posts or wires, tress, grass or grassland or cultivated ground contiguous to
the premises, on which the work or any part of it is being executed or if any damage shall happen to the work from any
cause whatsoever or any imperfection become apparent in it at any time whether during its execution or within a
period of three months or one year or three years or five years, as the case may be(depending upon the nature of he
work as described in the explanation appended hereto) hereinafter referred to as the Defect Liability Period, from the
actual date of completion of work as per completion certificate issued by the Engineer-in-Charge, the contractor shall
make the same good at his own expense, or in default, the Engineer-in-Charge may cause the same to be made good by
other workmen and deduct the expense(of which the certificate of the Engineer-in-Charge shall be final and binding on
all concerned) from any sums, whether under this contractor or otherwise, that may be then or at any time thereafter
become due to the contractor from the Government or from his security deposit, either full or of a sufficient portion
thereof and if the cost, in the opinion of the Engineer-in-Charge (which opinion shall be final and conclusive against the
contractor), of making such damage or imperfection good shall exceed the amount of such security deposit and/or such
sums, it shall be lawful for the Government to recover the excess cost from the contractor in accordance with the
procedure prescribed by any law for the time being in force.
Provided further that the Engineer-in-Charge shall pass the “Final Bill” and certify thereon, within a period of thirty
days with effect from the date of submission of the final bill in acceptable form by the contractor, the amount payable
to the contractor under this contract and shall also issue a separate completion certificate mentioning the actual
date of completion of the work to the contractor within the said period of thirty days. The certificate of the
Engineer-in-Charge whether in respect of the amount payable to the contractor against the “Final Bill” or in respect of
completion of work shall be final and conclusive against the contractor. However the security deposit of the work held
the Government under the provision of Clause 1 hereof shall be refundable to the contractor in the manner provided
here under :-

a) For work with three months Defect Liability Period :
Full security deposit shall be refunded to the contractor on expiry of three months from the actual date of completion
of the work.

b) For work with one year Defect Liability Period :
Full security deposit shall be refunded to the contractor on expiry of one year from the actual date of completion of the
work.

¢) For work with three years Defect Liability Period :
30% of the security deposit shall be refunded to the contractor on expiry of two years from the actual date of
completion of the work.
The balance 70% of the security deposit shall be refunded to the contractor on expiry of three years from the actual
date of completion of the work.

d) For work with five years Defect Liability Period :
No Security deposit shall be refunded to the contractor for 1st. 3 years from the actual date of completion of the work.
30% of the security deposit shall be refunded to the contractor on expiry of four years from the actual date of
completion of the work.
The balance 70% of the security deposit shall be refunded to the contractor on expiry of five years from the actual date
of completion of the work.
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Explanation: The word work means and includes road work, bridge work, building work, sanitary and plumbing work,
electrical work and or any other work contemplated within the scope and ambit of this contact for.

i) The work patch repair or patch maintenance in nature or a combination thereof, the Defect Liability Period of the
work shall be three months from the actual date of completion of the work.

ii) Thorough Bituminous Surfacing work with bituminous thickness less than 40 mm, Repair & Rehabilitation of any
road/bridge/culvert/building/Sanitary & Plumbing work, the Defect Liability Period of the work shall be one year
from the actual date of completion of the work.

iii) Extension of building/bridge/culvert, construction of new flexible pavement up to bituminous level which has been
designed for a period of 3 years or more, Widening and strengthening of flexible pavement designed for a period of 3
years or more, Improvement of riding quality/Strengthening of flexible pavement designed for a period of 3 years or
more; Providing profile corrective course/bituminous base course, the Defect Liability Period of the work shall be
three years from the actual date of completion of the work;

iv) Construction of new building/new bridge/new culvert, Reconstruction of building/ bridge/culvert including
construction of approach roads for bridge/culvert, construction of rigid pavement, Reconstruction of rigid pavement,
construction of new flexible pavement covered by mastic work which has been designed for a period of 5 years or
more Widening and strengthening of flexible pavement covered by mastic work which has been designed for a period
of 5 years or more, Improvement of riding quality/Strengthening of flexible pavement covered by mastic work which
has been designed for a period of 5 years or more, the Defect Liability Period of the work shall be five years from the
actual date of completion of the work.

The following paragraph shall be added to the Interpretation Clause of CONDITIONS OF CONTRACT.

ivihe word Government means the Government of the State of West Bengal in Public Works Department”,

This bears concurrence of Group-T of Finance (Audit) Department vide their UO. No. 417 dtd 22/08/2017:

Signature and address Signature of Tender
of the Tenderer Accepting Authority
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DECLARATION BY THE TENDERER

I/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditions
in and around the site of work. I / We have carefully gone through the Notice Inviting e Tender and other
tender documents mentioned therein. [/We have also carefully gone through the 'Priced schedule of Probable
Items and Quantities’.

My/Our tender is offered taking due consideration of all factors regarding the local site
conditions stated in this Detailed Notice Inviting e-Tender to complete the proposed work in all
respects.

I/We promise to abide by all the stipulations of the contract documents and carry out and complete the work
to the satisfaction of the department.

I/We also agree to procure tools and plants, at my/our cost required for the work.

I/We do hereby solemnly declare that during last 5(five) years no work has been abandoned by me/us, also
have not undergone rescission against any work during last 5(five) years.

Postal address & Contact no. Signature of Tenderer
Of the Tenderer.

ECUTIVE ENGINEER,

NADIA DIVISION, HOUSING DIRECTORATE
KRISHNANAGAR

Note: This Application shall preferably be made in the Letter Headed Pad of the Agency in which application is made
clearly mentioning the address and contact number & email ID of the agency.
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