Issued to :-

Name of Works :-

N.LT. No. of

West Bengal Form No. 2911/2911(1)/2911(1I) for works Estimated to cost upto Rs.
10000.00/ Rs. 50,000.00 / above Rs. 50,000.00 price- Rs. One / Three / Five only.

Tender No. of Estimated Amount :-
Tendered Amount :-

ITEM RATE TENDER AND CONTRACT FOR WORKS

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF
CONTRACTORS.

1. All work proposed for execution by contract will be notified in a form of invitation to tender posted in
public place and signed by the Sub-Divisional Officer/Divisional Officer. This form will state the work to
be carried out, as well as the date for submitting and opening tenders and The Time allowed for carrying
out the work; also the amount of earnest-money to be deposited with the tender and the amount of the
security deposit to be deposited by the successful tendered and the percentage, if any, to be Deducted
from bills. Copies of the specifications, designs and drawings and other documents required in
connection with the work, signed for the purpose of identification by the Sub-Divisional
Officer/Divisional Officer Shall also be open for inspection by the contractor at the office of the Sub-
Divisional Officer/Divisional Officer during Office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by each member thereof, or,
in the event of the absence of any partner, it must be signed on his bchalf by a person holding a power of
attorney authorizing him to do so. Such power-of-attorney is to be produced with the tender. In the case of a
firm being carried on by any one member, it must disclose that the firm is duly registered under the Indian
Partnership Act and the said member is empowered to sign on behalf of the family.

3. Receipts for payments made on account of a work, when executed by a firm, must also be signed by the
several partners, except where any one of the partners is empowered to sign the receipts on behalf of
the form duly registered the Indian partnership act or by some other person having authority to sign the
receipts of the firm.

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is willing to
undertake each item of the work. Tenders submitted if contains any alteration, in the work specified in
the said form of invitation to tender, or in the time allowed for carrying out the work, or which contain
any other conditions of any sort, will be liable to rejection. No single tender shall include more than one
work, but contractors who wish to tender for two or more works shall submit a separate tender for each.
Tenders shall have the name and number of the work to which they refer, written outside the envelope.

5. The Divisional Officer/Sub Divisional Officer or his duly authorized assistant will open tenders in the
presence of any intending contractors who may be present at the time, and will enter the amounts of the
several tenders in a Comparative Statement in a suitable form. In the event of a tender being accepted, a
receipt for the earnest-money forwarded therewith shall thereupon be given to the contractor who shall
thereupon for the purpose of identification sign copies of specifications and other documents mentioned
in Rule 1. In the event of a tender being rejected the earnest-money forwarded with such unaccepted
tender shall be refunded within 10 days from the date of which the tender is decided and provided the
contractor(s) present himself/themselves before the Executive Engineer to take the refund with proper
documents.

Signature of Contractor Signature of Sub-Divn. Engineer/Divn. Engineer
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6. The accepting authority reserves the right to reject any or all the tenders without assigning any reasons and he
will not be bound to accept either the lowest tender or any of the tenders.

7 The receipt of an accountant or clerk for any money paid by the contractor will be considered as any
acknowledgement of payment to the Sub-Divisional Officer/Divisional Officer and the contractor shall be
responsible for seeing that he procures a receipt signed by the Sub-Divisional Officer/Divisional Officer.

8. The memorandum of work tendered for, and the schedule of materials to be supplied by the Public Works
Department at their issue rates, shall be filled in and completed in the officer of the Sub-Divisional
Officer/Divisional Officer before the tender form is issued. If a form is issued to an intending tender without
having been so filed in and completed, he shall request the officer to have this done before he completes and
delivers his tender.

TENDER FOR WORKS

I/We hereby tender for the execution for the Governor of the work specified in the underwritten memorandum
within the time specified in such memorandum at the rates specified therein, and in accordance, in all respects with
specifications, designs, drawings and instructions in writing referred to in Rule-1 thereof and in clause Il of the
annexed conditions and with such materials as provided for, by, and in all other respects in accordance with such
conditions so far as applicable.

MEMORANDUM
[a] General description (a) If several sub
works are included
they should be
detailed in a separate list.
[b] Estimated cost Rs.
[c] Earnest money Rs.
[d] Security deposit [including earnest money] Rs.
[e] Percentage, if any, to be deducted from bills Rs.
[Rupees ] Percent

[f] Time allowed for the work from date written order to commence

Months.
Items No. Item of work Unit Rate tendered
Per Rs. P In words
NOTE : To be continued on additional sheets as found necessary.
Signature of Contractor Signature of Sub-Divn. Eng./Divn. Eng.

With Full Name, Address & Contact No.
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Should this tender be accepted |/We hereby agree to abide by and fulfill all the terms and
provisions of the said conditions of contact annexed hereto so far as applicable, or in default
thereof forfeit and pay to the Governor or his successors in office the sums of money
mentioned in the said conditions.
The sum of Rs. * is herewith forwarded in as earnest-money [(a) the fill value
of which is to be absolutely forfeited to the Governor or his successors in office, without
prejudice to any other rights or remedies of the said Governor or his successors in office, should
I/We fail to commence the works specified in the above memarandum, or should I/We not
deposit the full amount of security deposit specified in the above memorandum in accordance
with clause 1 (A) of the said conditions of contract, otherwise they said sum of Rs. Shall be
retained by the Government as on account of such security deposit as aforesaid;

or
(b) the full value of which shall be retained by Government on account of the security deposit
specified in clause | (B) of the said conditions of contract]
2017

Date the day of

Witness

Address

Occupation

The above tender is hereby accepted by me for and on behalf of the Governor of the State of
West Bengal

Dated the day of 2017

CONDITIONS OF CONTRACT

Clause-1 The person/persons which tender may be accepted [hereinafter called the contractor] shall
(A)] [within one day for a contract or Rs. 1000.00 or less, two days for one of Rs. 2000.00 or less, and
so on, upto a limit of ten days of the receipt by him of the notification, of the acceptance of his
tender) deposit with the Sub-Divisional Officer/Divisional Officer in cash a sum sufficient to step up
the amount of the Earnest-money deposited by him with his tender, up to the full security deposit in
the tender] or (B) [Permit Government at the time of making any payment to him for work done
under the contract to deduct such sum as will (with the earnest-money

deposited by him) amount to percent, of all moneys so payable such deductions to be held by
Government by way of security deposit] Provided always that in the event of the contractor
depositing a lump sum by way of security deposited sas contemplated at

(A) above, than and in such case, if the sum so deposited shall not amount to ten percent of the
total estimated cost of the work, it shall be lawful for Government at the time of making any
payment to the contractor for work done under the contract to make up the full percentage of
aforesaid. All compensation or all other sums of money payable by the contractor to
Government under the terms of his contract may be deducted from, or paid by the sale of a
sufficient part of his security deposit, or from the interest arising there from or any account
whatsoever, and in the vent of his security deposit being reduced by reason of any such
deduction or sale as afdforesaid the contractor shall within ten days thereafter make good in
cash or Government securities endorsed as aforesaid any sum or sums which may have been
deducted from, or raised by sale of his security deposit or any part thereof.

Signature of Contractor Signature of sub Divn. Eng./ Divn. Engr.

*Give
particulars and
number

Strike out

(a) If no cash
Security deposit
is to be taken.
Strike out

(b) If any cash
security deposit
is to taken.

Signature of
Contractor
before
submission of
Tender

Signature of
witness to
Contractor’s
signature

**Signature of
the officer by
whom accepted

Security
deposit
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Clause-2 The time allowed for carrying out the work as entered in the tender shall be strictly observed
by the contractor and shall be reckoned from the date on which the other to commence work is given
to the contractor. The work shall be proceeded through the stipulated period of the contract be
proceeded with all due diligence [time being deemed to be the essence of the contract, on the part of
the contractor] and the contractor shall pay as compensation an amount equal to one percent or such
smaller amount as the Superintending Engineer [whose decision in writing shall be final] may decide,
on the amount of the whole works as shown in the tender for every day delay and the days for which
the work remains uncommented, or unfinished after the proper completion date. The contractor shall
commence execution of such part of the work as may be notified to him within..............days from the
date of the order for commencement for work and

diligently continue such work and further, to ensure good progress during the execution of the
work, he shall be bound in all cases in which the time allowed for any work exceeds one month,
to complete one-fourth of the whole of the work before one-fourth one-half of such time has
elapsed, and three fourth of the work before three-fourth of such time has elapsed. In the event
of the contractor failing to comply with any of the conditions herein he shall be liable to pay as
compensation an amount equal to one percent or such smaller amount as the Superintending
Engineer, (whole decision in writing shall be final) may decide on the said tendered cost of the
whole work for everyday that the due quantity of work remains incomplete; PROVIDED ALWAYS
that the entire amount of compensation to be paid under the provisions of this clause shall not
exceed the percent of the tendered.

Clause-3 In any case in which under any clause or clauses of this correct the contractor shall have
rendered himself liable to pay compensation amounting to the whale of his security deposit
(whether paid in one sum or deducted by installments) the Divisional Officer, on behalf of the
Governor shall have power to adopt any of the following courses, as he may deem best suited to
the interests of Government.

A. To rescind the contract (of which rescission notice in writing to the contractor under the hand
of the Divisional officer shall be conclusive evidence), and in which case the security deposit of
the contractor shall stand forfeited and be absolutely at the disposal of Government.

B. To employ labour paid by the Public Works Department and to supply materials to carry out
the work, or any part of the work, debiting the contractor with the cost of the labour and the
price of the materials (of the amount of which cost and price a certificate of the Divisional Officer
shall be final and conclusive against the contractor) and crediting him with the value of work
done, in all respects in the same manner and the same rated as if it had been carried out by the
contractor under the terms of his contract; the certificate of the Divisional Officer as to the value
of the work done shall be final and conclusive against the contractor.

C. To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted out of his hands, and to give it to another contractor to complete, in which case any
expenses which may be incurred in excess of the sum which would have the amount of which
excess the certificate in writing of the Divisional Officer shall be final and conclusive) shall be
borne and paid by the original contractor or otherwise, or from any money due to him by
proceeds of sale thereof or a sufficient or from his security deposit or the proceeds of sale
thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Divisional Officer, the contractor
shall have no claim to compensation for any loss sustained by him by reason of his having
purchased or procured or produced, or entered into any engagements, or made any advances on
accounts of or with a view to the execution of the works or the performance of the contract. And
in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be
entitled to recover or be paid any sums for any work therefore actually performed under this
contract, unless and until the Sub-Divisional Officer/Divisional Officer will have certified in writing
the performance of such work and the value payable in respect thereof, and he shall only be
entitled to be paid the value so certified.

Signature of Contractor Signature of sub Divn. Eng./ Divn. Engr.

Compensation
for delay

Action when
whole of
security deposit
is forfeited
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Clause-4 In any case in which any of the powers, conferred upon the Divisional Officer by clause 3
hereof, shall have become exercisable and the same shall not be exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall
notwithstanding be exercisable in the event of any future case of default by the contractor for
which by any clause or clauses hereof, he is declared liable to pay compensation amounting to the
whole of his security deposit, and the liability of the contractor for past and future compensation
shall remain unaffected. In the event of the Divisional Officer putting in force either of the powers
(a) or (c) vested in him under the preceding clause he may, if he so desire, take possession of all or
any tools, plant, materials and stores, in or upon the work, or the site thereof or belonging to the
contractor, or procured by him and intended to be used for the execution of the work or any part
thereof, paying or allowing for the same in account at the contract, rates, or in case of these not
being applicable, at current market rates to be certified by the Divisional Officer whose certificate
thereof shall be final, otherwise the Divisional Officer may by notice in writing to contractor or his
clerk of the works, foreman or other authorized agent require him to remove such tools, plant,
materials or stores from the premises (within a time to be specified in such notice); and in the
event of the contractor failing to comply with any such requisition, the Divisional Officer may
remove them at the contractor’s expense or sell them by auction or private sale on account of the
contractor and at his risk in all respects, and the certificate of the Divisional Officers as to the
expense of any such sale be final and conclusive against the contractor.

Clause-5 If the contractor shall desire an extension of the time for completion of the works on the
grounds of his having been unavoidably hindered in its execution, the contractor shall give an
immediate report of such hindrance of the Divisional Officer in writing and if he shall desire an
extension of time for completion of the work on the ground thereof he shall apply in writing to the
Divisional officer within 7 days of the date of cessation of such hindrance on account of which he
desires such extension as aforesaid and the Divisional Officer shall, if in his opinion (which shall be
final) reasonable grounds be shown therefore, authorize such extension of time, if any, as may, in
his opinion, be necessary or proper.

Clause-6 On completion of the work, the contractor shall be furnished with a certificate by the Sub-
Divisional officer/Divisional Officer (hereinafter called the Engineer-in-charge) of such completion, but
no such certificate shall be given nor shall the work be considered to be completed until the contractor
shall have removed from the premises on which the work shall be executed all scaffolding, surplus
materials and rubbish, and cleaned off the dirt from all wood-work, doors, windows, walls, floors, or
other parts of any building, in, upon or about which the work is to be executed, or of which he may have
had possession for the purpose of the execution thereof, nor until the work shall have been measured
by the Engineer-in-Charge whose measurements shall be binding and conclusive against the contractor.
If the contractor shall fail to comply with the requirements of this clause as to removal such scaffolding,
surplus materials and rubbish, and dispose of the same as he thinks fit and clean off such dirt as
aforesaid; and the contractor shall forthwith pay the amount of all expense so incurred, and shall have
no claim in respect of any such scaffolding or surplus materials an aforesaid except for any sum actually
realized by the sale thereof.

Clause-7 No payment shall be made for works estimated to cost less than rupees one thousand, till after
the whole of the works shall have been completed and a certificate of completion given. But in the case
of works estimated to cost more than rupees one thousand, the contractor shall on submitting the bill
therefore be entitled to receive a monthly payment proportionate to the part thereof then approved
and passed by the Engineer-in-Charge, whose certificate of such approval and passing of the sum so
payble shall be final and conclusive against the contractor. But all such intermediate payments only and
not as payments for work actually done and shall not preclude the requiring of bad, unsound, or be
considered as an admission of the due performance of the contract, or any part thereof, in any respect,
or the accruing of any claim, nor shall it conclude, determine or affect in any way the powers of the
Engineer-in-charge under these conditions or any of them as to the final settlement and adjustment of
the accounts of otherwise or in any other way very or affect the contract. The final bill shall be
submitted by the contractor within one month of the date fixed for completion of the work; otherwise
the Engineer-in-Charge’s certificate of the measurement and of the total amount payable for the work
accordingly shall be final and binding on all parties.

Signature of Contractor Signature of sub Divn. Eng./ Divn. Engr.

Contractor
remains liable
to pay
compensations
if action not
taken under
clause 3

Power to take
possession of
or require
removal of or
sell
contractor’s
plant.

Final Certificate

Payment
intermediate
certificate to
be treated as
advance
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Clause-8-A bill shall be submitted by the contractor each month on or before the date fixed by the
Engineer-in-charge for all work executed in the previous month, and the Engineer-in-Charge shall take
or cause to be taken the requisite measurement for the purpose of having the same verified, and the
claim as far as admissible adjusted, if possible, before the expiry of ten days from the presentation of
the bill. If the contractor does not submit the bill within the time fixed as aforesaid the Engineer-in-
charge may the contractor, whose counter-signature to the measurement list will be sufficient
warrant, and the Engineer-in-Charge may prepare a bill from such list which shall be binding on the
contractor in all respects.

Clause-9 The contractor shall submit all bills on the printed forms to be had on application at the office
of the Engineer-in-charge, and the charges in the bills shall always be centered at the rates specified in
the tender or in the case of any extra work ordered in pursuance of these conditions, and not
mentioned or provided for in the tender at the rates hereinafter provided for such work.

Clause-9A-(1) Payment due to the contractor may, if so desired by him, be made to his Bank instead of
direct to him, provided that the contractor furnishes to the Engineer-in-charge.

(i)An authorization in the form of a legally valid document, e.g., irrevocable power of attorney
conferring authority on the Bank to receive payment; and (ii) his own acceptance of the correctness of
the account made out as being due him by Government or his signature on the bill or other claim
preferred against Government, before settlement by the Engineer-in-charge of the account or claim by
payment to the Bank. While the receipt given by such Bank shall constitute a full and sufficient
discharge for the payment, the contractor should, wherever possible, present his bills duly receipted
and discharged through his Bankers.

(2) In the case of bills, which the contractor presents for payment direct and which are not endorsed in
favour of the Bank, while efforts will e made to secure payment to the financing Bank, payments made
to the contractor should be accepted as full acquaintance so far as Government is concerned. As part
of the arrangement, the financing Bank should give Government a letter to this effect.

Note -1 The procedure will not affect the usual rights of Government to deduct from contractor’s bills
(whether endorsed in favour of a Bank or not) any sum due to Government on account of penalties,
over-payments, etc. on this or any other contract with the Governor of West Bengal.

Note-2 Nothing herein contained shall operate to create in favour of the Bank any rights or equities
vis-a-vis the Governor.

Clause-10 If the specification or estimate of the work, provides for the use of any special description of
materials to be supplied from the Engineer-on-Charge’s store, or if it is required that the contractor
shall use certain stores to be provided by the Engineer-in-Charge (such materials and stores, and prices
to be charged there for as hereinafter mentioned being so far as practicable for the convenience of the
contractor, but not so as in any way to control the meaning of effect of this contract specified in the
schedule or memorandum hereto annexed), the contractor shall be supplied with such materials and
stores as required from time to time to be used by him for the purposes of the contract only, and the
value of the full quantity of materials and stores so supplied at the rates specified in the schedule or
memorandum may be set off or deducted from any sums then due, or thereafter to become due to
the contractor under the contract, or otherwise, or against or from the security deposit or the
proceeds of sale thereof; if the same is thereof, of the same is case sold for the purpose. All material
supplied to the contractor shall remain the absolute property of Government and shall not on any
account be removed from the site of the work, and shall at all times be open to inspection by the
Engineer-in-Charge. Any such materials unused and in perfectly good condition at the time of the
completion or determination of the contract shall be returned to the Engineer-in-Charge’s store if by a
notice in writing under his hand he shall so require; but the contractor shall not be entitled to return
any such materials unless with such consent, and shall have no claim for compensation on account of
any such materials so supplied to him as aforesaid being unused by him, or for any wastage in or
damage to any such materials.

Signature of Contractor Signature of sub Divn. Eng./ Divn. Engr.

Submitted
monthly

Bills to be on
printed form

Payments of
contractor’s
bills

to Bank

Stores
supplied by
Government
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Clause-11 The contractor shall execute the whole and very part of the work in the most substantial and
workmanlike manner, and both as regards materials and otherwise in very respect in strict accordance
with the specifications. The contractor shall also conform exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodged in
his office, and to which the contractor shall be entitled to have access at such office, or on the site of
the work for the purpose of inspection during office hours, and the contractor shall, if he so requires, be
entitled at his own expense to make or cause to be made copies of the specifications, and of all such
designs, drawings and instructions as aforesaid.

Clause-12 Engineer-in-Charge shall have power to make any alterations in, omissions from, additions to
or substitutions for the original specifications, drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the work and the contractor shall be bound to
carry out the work in accordance with any instruction which may be given to him in writing signed by
the Engineer-in-Charge and such alteration, omission, additions or substitutions shall not invalidate the
contract but shall be deemed to have formed as work included in the original tender and any altered,
additional or substituted work which the contractor may be directed to do in the matter above specified
as part of the work shall be carried out by the contractor on the same conditions in all respects on which
he agreed to do the main work and the same rates, if any, may be specified in the tender for the main
work. The time for the completion of the work shall extended on the proportion that the altered,
additional or substituted work bears to the original contract work and the certified in this contract, then
such class of work shall be carried out at the rates entered in the Schedule of rates brought out by the
Superintending Engineer of the district, which was in force at the time of the acceptance of the contract
minus/plus the percentage which the total tendered amount bears to the estimated cost of the entire
work put of rates payment thereof shall be made by the Engineer-in-Charge by determining the rates on
analysis worked out from (a) the basic rates of materials and labour provided in the currecnt Schedule
of rates or (b) the current market rates of materials and labour when even basic rates for the work are
not available in the schedule. In cases when such rates are determined on analysis by the Engineer-in-
Charges under (a) above, the stipulated percentage above or below Schedule of analysis under (b) above
payment shall be made at the rates so determined without application or the said stipulated percentage.
In the event to any dispute regarding rates determined on analysis for any altered, additional or substituted
work under this clause, the decision of the Superintending Engineer of the Circle shall be final and
binding.
Clause-12A

DELETED
Clause-13 If at any time after the commencement of work the Governor shall for any reason
whatsoever not require the whole thereof as specified in the tender to be carried out, the Engineer-in-
Charge shall give notice in writing of the fact to the contractor who shall have no claim to any payment
or compensation whatsoever on account of any profit or advantage which he might have derived from
the execution of the work in full, but which he did not derive in consequence of the full amount of the
work not having been carried out; neither shall he have any claim for compensation by reason of any
alterations having been made in the original specifications, drawings, designs and instructions which
shall involve any curtailment of the work as originally contemplated.

Clause-14 If it shall appear to the Engineer-in-Charge or his subordinate in charge of the work, that any
work has been executed with unsound, imperfect, or unskillful workmanship, or with materials of any
inferior description, or that any materials or articles provided by him for the execution of the work are
unsound or of a quality inferior to that contracted for, or otherwise not in accordance with the contract,
the contractor shall on demand in writing from the Engineer-in-Charge specifying the work, materials or
articles complained of notwithstanding that the same have been inadvertently passed, certified and
paid for, forthwith rectify, or remove and re-construct the work so specified and provide other proper
and suitable materials or articles at his own proper charge and cost; and in the event of his failing to do
so within a period to be specified by the Engineer-in-Charge in his demand aforesaid, then contractor
shall be liable to pay compensation at the rate of one per cent, on the amount of the estimate for
everyday not exceeding ten days, while his failure to do so shall continue and in the case of any such
failure the Engineer-in-Charge may rectify or remove, and re-execute the work or remove and replace
with others, the materials or articles complained of as the case may be at the risk and expense in all
respects of the contractor.

Clause-15 All work under or in course of execution or executed in pursuance of the contract shall at all
times be open to the inspection and supervision of the Engineer-in-Charge and his subordinates and the
contractor shall at all times during the usual working hours, and at all other times at which reasonable
notice of the intention of the Engineer-in-Charge or his subordinate to visit the works shall have been
given to the contractor, either himself be present to receive orders and instructions, or have a
responsible agent duly accredited in writing present for that purpose. Orders given to the contractor’s
agent shall be considered to have the same force as if they had been given to the contractor himself.

Signature of Contractor

Works to be
executed in
accordance with
specifications,
drawings, orders
etc

Alterations in
specifications
and designs

Do not invalidate
contract.

Extension of time
in  consequence
of alteration

Rates for works
not in estimated
schedule

No
compensation
for alternation in,
or restriction

of, work to be
carried out

Action and
compensation
payable in case of
bad work

Work to be
open to

Signature of sub Divn. Eng./ Divn. Engr.
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Clause-16 The contractor shall give not less than five days’ notice in writing to the Engineer -in-Charge or
his subordinate in charge of the work before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measured, and correct dimensions thereof be
taken before the same is so covered up or placed beyond the reach of measurement and shall not over
up or place beyond the reach of measurement any work without the consent in writing of the Engineer-
in-Charge or his subordinate in charge of the works and if any work shall be covered up or placed beyond
the of reach of measurement without such notice having been given or consent obtained, the same shall
be uncovered at the constrictor’s expense, or in default thereof no payment or allowance shall be made
for such work or the materials with which the same was executed.

Vide G.0.No. 4142-A Dt. 26.08.1977
Clause 17-If the contractor or his workmen or servants of authorized representative shall break, deface, injure
or destroy any part of building, in which they may be working, or any building, road, road-curbs, fence,
enclosure, water pipes, cables, drains, electric or telephone posts or wires, trees, grass or grassland or
cultivated ground contiguous to the premises, on which the work or any part of it is being executed or if any
damage shall happen to the work from any cause whatsoever or any imperfection become apparent in it at
any time whether during its execution or within a period of three months or one year or three years or five
years, as the case may be (depending upon the nature of the work as described in the explanation appended
hereto) hereinafter referred to as the Defect Liability Period, from the actual date of completion of work as
per completion of work as per completion certificate issued by the Engineer-in-Charge by the Engineer-in-
Charge, the contractor shall make the same good at his own expense, or in default, the Engineer- in-Charge
may cause the same to be made by other workmen and deduct the expense (of which the certificate of the
Engineer-in-Charge shall be final and binding on all concerned) from any sums, whether under this contractor
or otherwise, that may be then or at any time thereafter become due to the contractor from the Government
or from his security deposit, either full or of sufficient portion thereof and if the cost, in the opinion of the
Engineer-in-Charge (which opinion shall be final and conclusive against the contractor), of making such
damage or imperfection good shall exceed the amount of such security deposit and/or such damage or
imperfection good shall exceed the amount of such security deposit and/or such sums, it shall be lawful for the
Government to recover the excess cost from the contractor in accordance with the procedure prescribed by
any law for the time being in force.
Provided further that the Engineer-in-Charge shall pass the “Final Bill” and certify thereon, within a
period of thirty days with effect from the date of submission of the final bill in acceptable form by the
contactor, the amount payable to the contractor under this contract and shall also issue a separate
completion certificate mentioning the actual date of completion of the work to the contractor within the
said period of thirty days. The certificate of the Engineer-in-Charge whether in respect of the amount
payable to the contractor against the “Final Bill” or in respect of completion of work held the
Government under provision of Clause | hereof shall be refundable to the contractor in the manner
provide here under :-
a)For work with three months Defect Liability Period :-
i)Full security deposit shall be refunded to the contractor on expiry of three months from the actual date
of completion work.
b)For work with one year Defect Liability Period :
i)Full security deposit shall be refunded to the contractor on expiry of one year from the actual date of
completion of the work.
c)For work with three years Defect Liability Period :
i)30% of the Security deposit shall be refunded to the cantractor on expiry of two years from the actual
date of completion of the work.
ii)The balance 70% of the security deposit shall be refunded to the contractor on expiry of three years
from the actual date of completion of the work.
d)For work with five years Defect Liability Period :
i)No Security deposit shall be refunded to the contractor for 1st. 3 years from the actual date of
completion of the work.
ii)30% of the security deposit shall be refunded to the contractor on expiry of four years from the actual
date of completion of the work.
iii)The balance 70% of the security deposit shall be refunded to the contractor on expiry of five years
from the actual date of completion of the work.
Explanation : The word work means and includes road work, bridge work, building work, sanitary and
plumbing work, electrical work and or any other work contemplated within the scope and ambit of this
contact for.
(i)The work patch repair of patch maintenance in nature or a combination thereof, the Defect Liability
Period of the work shall be three months from the actual date of completion of the work.
(ii)Through Bituminous Surfacing work with bituminous thickness less than 40 mm, Repair &
Rehabilitation of any road/bridge/culvert/building/Sanitary & Plumbing work, the Defect Liability Period
of thework shall be one year from the actual date of completion of the work.
(ili)  Extension of building/bridge/culvert, construction of new flexible pavement up to bituminous level
which has been designed for a period of 3 years or more, Widening and strengthening of flexible pavement
designed for a period of 3 years or more, Improvement of riding quality/Strengthening of flexible pavement
designed for a period of 3 years or more; Providing profile corrective course/bituminous base course, the
Defect Liability Period of the work shall be three years from the actual date of completion of the work;

Signature of Contractor Signature of sub Divn. Eng./ Divn. Engr.
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(iv) Construction of new building/new bridge/new culvert, Reconstruction of building/bridge/culvert
including construction of approach roads for bridge/culvert, construction of rigid pavement, Reconstruction of
rigid pavement, construction of new flexible pavement covered by mastic work which has been designed for a
period of 5 years or more Widening and strengthening of flexible pavement covered by mastic work which has
been designed for a period of 5 years or more, Improvement of riding quality/Strengthening of flexible
pavement covered by mastic work which has been designed for a period of 5 years or more, the Defect
Liability Period of the work shall be five years from the actual date of completion of the work.

2. The following paragraph shall be added to the Interpretation Clause of Conditions of Contract. “The
Government means the Government of the State of West Bengal in Public Works Department” This bears
concurrence of Group-T of Finance (Audit) Department vide their U.O. No. 417 dated 22/08/ 2017

Clause-18 The contractor shall supply at this own cost materials (expect such special materials, if any, as
may in accordance with the contract be supplied from the Engineer-in-charge’s stores), plant, tools,
appliances, implements, leaders, cordage, tackle, scaffolding and temporary work requisite or proper for
the execution of the work whether original altered or substituted and whether included in the
specification or other documents forming part of the contract or referred to in these conditions or not, or
which may necessary for the purpose of satisfying or complying with the requirements of the Engineer-
in-Charge (as to any matter as to which under these conditions he is entitled to be satisfied, or which) he
is entitled to require together with carriage there for to and from the work. The contractor shall also
supply without charge the requisite number of person with the means and materials necessary for the
purpose of setting out works, and counting, weighing and assisting in the measurement or examination
at any time and from time to time of the work or materials. Failing his so doing the same may be
provided by the Engineer-in-charge at the expense of the contractor and the expenses may be deducted
from any money due to the contractor under the contract, or from his security deposit or the proceeds of
sale thereof or of sufficient portion thereof. The contractor shall also provide all necessary fencing and
lights required to protect the public from accident, and shall be provide all necessary fencing and lights
required to protect the public from accident, and shall be bound to bear the expenses of defence of vey
suit, action or proceedings to any such person or which may with the consent of the contractor be paid
to compromise any claim by any such person.

Clause 18A.- The contractor shall be responsible for and shall take proper care and caution in respect of
all rollers, machinery, tools and implements as may be made over by the Government to the contractor
for use in the execution of the works under this contract and shall be liable for any loss of and damages
caused to the said rollers, machinery, tools and implements by any reason whatsoever during the period
the same are in the possession of the contractor and shall on demand pay to the Government such
amount as may be fixed by the Government for such loss and damages, the decision of the Government
in the respect being final. Should the contractor fail or neglect to pay such amount on demand, the
Government shall have the right and be entitled, in of security deposited by the contractor and/or any
amount remaining payable to the contractor under this contract for any work done by the contractor.
Clause 18B.- In every case in which by virtue of provisions of Section 12, Sub-section (1) of the Workmen’s
Compensation Act, 1923, Government is obliged to pay compensation to a workman employed by the
contractor, in execution of the works, Government will recover from the contractor the amount of the
compensation so paid, and, without rejudice to the rights of Government under Section 12, Sub-section

92) of the said Act, Government shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by the Government to the contractor
whether under this contract or otherwise.

Government shall be at bound to contest any claim made against it under Section 12, Sub-section (1) of
the said Act, except on the written request of the contractor and upon his giving to Government full
security for all costs for which Government might become liable in consequence of contesting such
claim. Clause 19.- No female labour shall be employed within the limit of a cantonment.

Clause 19A.- No labour below the age of twelve year shall be employed on the work.

Vide Letter No. 4783/A Dt. 07.05.1976 for Engr. In Chief and Ex-Officio Secretary,

P.W.D., W.B.

Clause-19B (a) “The contractor shall pay to labour employed by him either directly or through sub-
contractors, wages not less than fair wages as defined in the C.P.W.D. contractor’s Labour Regulations in
so far as such Regulations have application within the State of West Bengal or as per the provisions of
the Contract Labour (Regulation & Abolition) Act, 1970 Contract Labour (Regulation & Abolition) Central
Rules, 1971, wherever applicable.

(b) The contractor shall not withstanding the provisions of any contract to the contrary, cause to be paid
fair wages to labour indirectly engaged on the work, including any engaged by his sub-contractors in
connection with the said work as if the labour had been immediately employed by him.

Signature of Contractor Signature of sub Divn. Eng./ Divn. Engr.
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(¢) In respect of all labour directly or indirectly employed in the contractor’s part of his agreement the
contractor shall comply with or cause to be complied with the Central Public Works Department
Contractor’s Labour Regulations as mentioned in Sub-Para (a) above made from time to time in regard
to payment of wages, wage period, deduction from wages, recovery of wages not pair and deduction,
un-authorisedly made, maintenance or wages books or wages slips, publication of scale of wages and
other terms of employment, inspection and submission or periodical return and all other matters of
the like nature or as per the provisions of the Contract Labour (Regulation & Abolition) Rules, 1971
wherever applicable.

(d) Deduct from the moneys due to the contractor any sum required or estimated to be required for
making good the loss suffered by a worker or workers by reasons of non-fulfillment of the conditions
of the contract for the benefit of the workers, non-payment of wages or of deduction made from his
or their wages which are not justified by their terms of contract or non-observance of the Regulations
as mentioned above.

(e) The contractor shall comply with the provisions of payment of Wages Act, 1936, Minimum wages
Act, 1948, Employees Liability Act, 1938, Industrial Dispute Act, 1947, Maternity Benefits Act, 1961 and
the contract Labour (Regulations & Abolition) Act, 1970 or the modification thereof or any other laws
relating thereto and the Rules made there-under from time to time.

(f) The contact shall indemnify Government against payment to be made and for observance of the
laws aforesaid and the C.P.W.D. contractor’s Labour Regulations having, application within the State of
Waest Bengal without prejudice to his right to claim indemnity from his sub-contractors.

(g) The Regulations aforesaid shall be deemed to be a part of his contract and any breach thereof shall
be deemed to be a breach of this contract.”

Clause-20 No work shall be done on Sundays without the sanction in writing of the Engineer-in-Charge.

Clause-21 The contract shall not be assigned or sublet without specific orders from Government in respect
of a specified sub-contractor. And if the contractor shall assign or sublet his contract, composition with his
creditor, or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary
or otherwise, shall either directly or indirectly be given, promised, or offered by the contractor, or any of his
servants or agents to any public officer or person in the employ of Government in any way directly or
indirectly interested in the contract, the Divisional officer may thereupon by notice in writing rescind the
contract, and the security, the Divisional Officer may thereupon by notice in writing rescind the contract,
and the security deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal
of Government and the same consequence shall ensure as if the contract had been rescinded under the
clause 3 hereof, and in addition the contractor shall not be entitled to recover or be paid for any work
therefore actually performed under the contract.

Clause-22 All sums payable be way of compensation under any of these conditions shall be considered
as reasonable compensation to be applied to the use of Government without reference to the actual
loss or damage sustained and whether or not any damage shall have been sustained.

Clause-23 In the case of a tender by partners any charge in the constitution of the firm shall be
forthwith notified by the contractor to the Engineer-in-Charge for his information.

Clause-24 All works to be executed under the contract shall be executed under the direction and
subject to the approval in all respects of the Superintending Engineer of the Circle for the time being
who shall be entitled to direct at what point or points and in what manner they are to be commenced
and from time to time carried on.

Clause -25 Clause 25 of the conditions of contract has ben deleted as per G.O. No. 558/SPW Dt.
13.12.2011.

Clause-26 The contractor shall obtain from the stores of the Engineer-inc-Charge all stores and articles
of European or American manufacture which may be required for the work, or any part thereof or in
making up articles required there for or in connection therewith unless he has obtained permission in
writing from the Engineer-in-Charge to obtain such stores and articles elsewhere. The value of such
stores and articles as may be supplied to the contractor by the Engineer-in-Charge will be debited to
the contractor in his account at the rates shown in the schedule attached to the contract, and if they
are not entered in the schedule, they will be debited at cost price which for the purpose of this
contract shall include the cost of carriage, incidental charges and storage charges, the last being
recoverable in addition and all other expenses whatsoever, which shall have been incurred in
obtaining delivery of the same at the stores aforesaid.

Signature of Contractor
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Clause-27 When the estimate on which the tender is made includes lump sums in respect of parts of the Lump sums in
work, the contractor shall be entitled to payment in respect of parts of the work, the contractor shall be estimates
entitled to payment in respect to the items of work invalved or the part of the work in question at the same rates as
are payble under this contract for such times or if the part of the work in question is not in the opinion of the Engineer-
in-Charge capable of measurement, the Engineer-in-Charge may at his discretion pay the lump sum amount entered in
the estimate, and the certificate in writing of the Engineer-in-Charge shall be final and conclusive against the

contractor with regard to any sum of sums payable to him under the provisions of the clause.

Clause-28 In the case of any class of work for which there is no such specification as is mentioned in
Rule 1, such work shall be carried out in accordance with the district specification and in the event of
there being no district specification, then is such case the work shall be carried out in all respects in
accordance with the instruction and requirements of the Engineer-inOCharge.

Clause-29 The expression “works” or “works” where used in these conditions shall, unless there be
something either in the subject or context repugnant to such construction be constructed and taken to
mean the works by virtue of the contract to be executed, whether temporary or permanent and
whether original, altered, substituted or additional.
Clause-30 The contractor(s) shall at his/their own cost provide his/their labour with hutting on an
approved site, and shall make arrangements for conservancy and sanitation in the labour camp to the
satisfaction of the local Public Health and Medical Authorities. He/They shall also at his/their own cost
make arrangements for the laying of pipe lines for water-supply to his/their labour camp form the
existing mains wherever available, and shall pay all fees, charges and expenses in connection,
therewith and incidental thereto.

INTERPRETATION CLAUSE
The Governor means the Governor of West Bengal and his successors.
The Superintending Engineer means the Superintending Engineer holding the charge of the Circle
concerned for the time being.

The Divisional Officer means the Divisional Officer holding the charge of the Division concerned for the
time being.

The Sub-divisional officer means the Sub-divisional Officer for the time being of the Sub-division
concerned. Words importing the singular number only include the plural number and vice versa.

Schedule showing (approximately) materials to be supplied by the Public Works Department under clauses
10 and 26 for work contracted to be executed and the rates at which they are to be charged for

Action where
no
specification

Definition of work

Particiilars rates at which the material will Place of delivery
be charged to the contractor
Units Rs. B
CEMENT
OPC (43 GRADE) M.T
OPC (53 GRADE) M.T
STEEL :- TOR/MILD M.T

Note 1. The person or firm submitting the tender should see that the rates in the above schedule filled
by the Engineer-in-Charge on the issue of the from prior to the submission of tender.

Sub-Divisional Officer
Divisional Officer

Signature of Contractor Signature of

[P.T.0.-12]




10.

a1,

12.

13

14.

15.

16.

17,

18.

19,

Page-12

ADDITIONAL CONDITIONS

Cement found surplus after the completion of a work should be returned to the Sub-divisional Officer, the value of
the cement returned to the Department will be credited to the contractor. If any contractor is found to have used
the surplus cement for his won purpose or otherwise deposed of it without the written consent of the Executive
Engineer or the sub-divisional officer (if nominated for the purpose by the Executive Engineer) he may be held
guilty of the theft. In this connection the provision of clause 10 may be referred to where it is clearly stated that all
materials issued to the contractor’s shall remain the property of Government.
The contractor shall have to make his own arrangements for water both for the work and use by his coolly, etc. for
steam road rollers and for all tools and plant, etc. required on the work.
Contractors will be responsible for the payments of all water charges payable to the Corporation of Calcutta or any
other water works authority including a Government department.
If the contractor shall desire an extension of the time for completion of the work under clause 5 of the contract, no
application for such extension will be entertained if it is not received in sufficient time to allow the Divisional
Officer to consider it and the contractor will be responsible for the consequences arising out of his negligence in
this respect.
The contractor will have to leave ducts in walls and floors to run conduit or cables, where necessary, and he will
not be entitled to any extra payment on this account.
Contractors in the course of their work should understand that all materials (e.g. store and other materials)
obtained in the work of diamantling, excavation, etc., will be considered Government property and will be
disposed of to the advantage of Government.
Owing to difficulty in obtaining certain materials in the open market due to war the Government have undertaken
to supply materials specified in the schedule on page.............. or the Tender form at rates stated therein. There may
be delay in obtaining the materials by the Department and the contractor is, there-for, required to keep himself in
touch with the day to day position regarding the supply of materials from the Engineer in charge and to so adjust
the progress of the work that his laour may not remain idle not may there be any other claim due to or arising from
delay in obtaining the materials. It should be clearly understood that no claim whatsoever shall be entertained by
the Government on account of dealy in supplying materials.
The minimum period for which a road roller is required to be used by a contractor shall be determined by the
Executive Engineer on the basis of the quantity of metal that can be consolidated by a roller per day and the
Executive Engineer’s decision shall be final, if the roller be required to work for a longer period due to bad
arrangement of the contractor, shortage of water, etc., additional hire charges shall be levied at the rates specified
below under ‘A, Hire Charges’ for the additional period the roller works.
No Compensation for any damage done by rain or traffic during the execution of the work will be made.
Whenever a work is carried out in a municipal area, clectric lights or electric danger signals wherever available shall
be provided by the contractors on the barriers as well as paraffin lights. Facilities for the electric connection will be
made by this Department but the contractor will bear all the expenses.
The contractor should quote through rate inclusive of cost of materials and carriage to place of working.
The contractors should give complete specifications showing the method of execution and the quantity and quality
of material they intend to use per hundred sq. ft. Area.
In cases where water is used by the contractor he will be required to deposit in advance with the Executive
Engineer the charges for water which are to be calculated in accordance with the schedule of miscellaneous rates
in the Canal Act.
It must be clearly understood by the contractor that no claim on account of enhanced rates on those already
accepted, due to war fluctuations will be entertained during the currency of this contract for the work as per
schedule attached to the agreement and the additional work, if any, under clause 12 of the contract, if such
additional work shall consist of items which have already been quoted for, or, items not quoted for but appearing
in District Schedule.
In the event of emergency the contractor will be required to pay his labour every day and if this is not done,
Government shall make the requisite payment as would have been paid by the contractor and recover the cost
from the contractors.

INCONVENIENCE OF THE PUBLIC
The contractor(s) shall not deposited material on any item which will seriously inconvenience the public. The
Engineer-in-Charge may require the contract(s) to remove any materials, which are considered by him to be a
danger or inconvenience to the public or cause them to be removed at the contractor’s cost.
The contractor undertakes to have the site clean, free all surplus materials, rubbish etc. upto the satisfaction of the
Engineer-in-charge. All surplus materials, rubbish, etc. will have to be removed to the places fixed by the Engineer-
in-Charge and nothing extra will be paid for the same.
The contractor shall not allow any rubbish or debris to remain on the premises during or after repairs, but shall
remove the same and keep the place neat and itdy during the progress of the work. The Engineer-in-Charge may
get the site or premises cleared of debris, etc., and recover the cost from the bill of the contractor if the latter
shows slackness in observing this clause.
Materials brought at site shall not be stacked at random. The contractor shall stack all these materials as directed
by the Enggineer-in-Charge.

Signature of Contractor Signature of sub Divn. Eng./ Divn. Engr.
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Amendment Vide G.0. 4736/A dt. 10.11.64

ADDITIONAL CONDITIONS WHEN ROAD ROLLERS ARE SUPPLIED BY GOVERNMENT

Road Rollers, if available, shall be supplied by the Government upon payment of hire charges at the rates
and on the conditions specified below. The contractor should requisite road roller at least two weeks before
the date on which the same are required mentioning the dates on which delivery is desired. In case rollers
cannot be made available to the contractor on the date, requisite extension for time shall be grinded to the
contractor for completion of the work but the contractor shall not entitled to claim any compensation for
loss of labour or any other cause whatsoever shall be entertained. Amended & Substituted vide Govt. in
P.W.D.'s memo No. 1298-A dated 31-3-79

A-Hire Charge

Road Rollers-Rs. 300/- (Rupees three hundred) only per day of eight working hours excluding fuel and wages of driver,
cleaner and chowkidar.

The pay of Driver, Cleaner and will have to be paid-for extra at the following rates.

a)  Charged of Driver-310/-per day

b)  Charged of Cleaner — 210/- per day

c) Charged of Chowkidar — 310/- per day

B-Conditions

1. (a) The road roller will be made over and taken back at the site of work. The Roller charges (which includes the hire
charges and the wages of the departmental crew) shall be recovered at the prescribed rates from the date the road
roller is made over till the date it is taken back even though the roller may not have been working. If however any
roller remains idle for two or more days at a stretch for any of the reason or reasons mentioned below and provided
the contractor submits within a week of the date of occurrence of the contingency, an application through the Sub-
divisional Officer to the Engineer-in-Charge praying for exemption) the Engineer-in-Charge may at his discretion and
if he is satisfied that there were sufficient reasons, allow exemption from payment of the said roller charges for such
days as he may consider reasonable under the circumstances.

The reason for which exemption may be allowed are :

(i) Continued unfavorable weather conditions for carrying iut the particular type of work on which the roller engaged.
(ii) Lack of roller work for reasons beyond the control of the contractor.

(iii) Division of the roller by the Engineer-in-Charge to other works.

(iv) Essential repairs.

(v) Any other reason’s precluding the work of the roller.

The contractor shall not in any events be entitled to claim any compensation for loss of labour or for any other loss
whatsoever which may have been incurred by him during the period for which exemption from payment of the charges is
allowed.

(b) The rollers and other equipments shall be fully utilized for the purpose for which the same are made over and shall not
be allowed to remain idle when they are working conditions.

The time limits for the working days for each type of rolling shall be fixed according to the limits off work out put given in
Statements | & li below. If the actual number of day of roller work exceed the limits based on the specified ceiling limits
for the number of days in excess such of limit the hire charges and the wages of the departmental crew shall be charged at
double the prescribed rates, if the actual number of days of roller work is less than the number of days calculated on the
specified floor limit the hire charges for the roller and wages of the department crew shall be recovered for the number of
days calculated on the specified floor limit. In al cases part of a day shall be counted as full day.

2. The departmental crew shall be on operational charges of the roller.

3. The roller issued to a contractor is to work for 6 days in the week, with stopped of work on the seventh day for general
cleaning and petty repairs. Contractors will pay for the tire charges as well as for the wages for the departmental crew for
the whole week.

4. Clean water for operating and washing the rollers shall be supplied by the contractor at his.

5. Fuel (petrol, diesel, or steam coal) and ancillaries such as match boxes kerosene oil, fire wood and cotton waste for
working, lighting up cleaning etc. of road rollers shall have to be supplied by the contractor at his expense. Steam, Coal for
Steam road rollers and diesel il for diesel road rollers may however be supplied by the Department at the rate specified
in the agreement and the cost debited to the contractor’s account accordingly.

Signature of Contractor Signature of sub Divn. Eng./ Divn. Engr.

[P.T.0.-14]




Page-14

6. The grease and lubricating oil required for operating and maintenance of the rollers shall be supplied by the
Department free of cost.

SPECIFICATIONS GOVERNING ISSUE OR ROAD ROLLERS

The number of working days to be allowed for finishing each individual items of work shall be calculated in the basis of
work out put specified in Statements | and |l Below.

(Extra allowances are to be considered by the Executive Engineer only on special circumstances depending on the
particular nature of work and his decision will be final)

STATEMENT-I

(a) For Petrol, Diesel or Steam Road-Roller-8/13, Tonne or over.
N.B. Each working day means roller day, i.e. 8 hours in a day with one roller

TABLE
Sl. No. Item of works Works output per working Remarks
day of 8 hours
Floor Limit Ceiling Limit
[Minimum] [Maxim]
L Rolling Sub-grade 1486 Sq.m 2230Sq.m
2. [Rolling Boulder Soiling -
(a) Stone [except |aterite] slag boulders |558 Sq.m 929 Sq.m.
(b) Laterite boulders 743 Sq.m 1,116 Sg.m
3. |Consolidation of ballast (size within the
range of 7.5 cmto 12.5 cm)
(a) Broken Stones (Pakur or Rajmahal or | 23 Cu.m 34 Cu.m
Chandil or similarly hard stone)
(b) Broken Stone varieties softer than
25Cu. m 40Cu. m
(a) Above
(b) Broken slag 25Cu. m 40 Cu. m
(c) Laterite or Jhama
St ( : 34 Cu.m 51 Cu.m
Unbroken stone (e.g. shingle or gravel)
~3Fcam SICU.m
Floor Limit Ceiling Limit
[Minimum] [Maxim]
4 Consolidation of mctal (size within the
range of 3.75 cm to 7.6 cm)
a) Broken stone metal (Pakur or 14 Cu.m 23 Cu.m
Rajmahal or Chandil or similarly hard
stone)
b) Broken stone metal softer than 14 Cu.m 28Cu.m
(a) above
17Cu.m 28 Cu. m
(c) Broken slag metal
28Cu. m 45Cu. m
d) Laterite of Jhama Metal
34Cu. m 51Cu.m
e) Unbroken stone (e.g. single or gravel)
5 [Consolidation of Moorum 34 Cu. m 51Cu. m
6 [Rolling dry chips /Bajri/Gravel in
surface dressing works-
a) On water Bound surface 558 Sq.m 1116 Sq.m
b) On black top surface 650 Sq.m 1300Sg. m
7 |Rolling dry chips /Bajri/Gravel
a) In 19mm (nominal) thick carpet 372Sg.m 743 Sq.m
b) In 25 mm (nominal) thick carpet 3255g. m 650 Sq. m
¢) In 32 mm (nominal) thick carpet 279 5. m 558 Sq. m
d) In 38 mm (nominal) thick carpet 233Sg.m 465 Sq. m

N.B. In case of items not covered by the above or by any stipulation of a particular contract, the limit will be as decided by
the Engineer-in-Charge.

Signature of Contractor Signature of sub Divn. Eng./ Divn. Engr.

[P.T.0.-15]




Page-15

STATEMENT-II

For Petrol, Diesel or Steam Road Roller-6-10 Tonne or less.

The limits of works output to be allowed for petrol, diesel or stem rollers of 6-10 tone or less shall be 25% less than the
limit for the corresponding items Statement-l above.

Amendment of clause 3 of additional Clauses in page 16 of the West Bengal Standard Contract Form No. 2911, 2911 (i),
2911 (ii) and on Form No. 2912 vide G.0. No 5396-A Dt. 15-05-76 in partial Modification of the G.O. No. 33-A Dt. 7-01-74.
Extra allowance any be the same per statement | in case of roller of 8-13 Tonne or above.

TAR AND BIITUMEN

1. The contractor undertakes to make arrangements for the supervision of the work by the firm supplying the tar or
bitumen used.

2. The contractor shall collect the total quantity of tar or bitumen required for the work as per standard formulae before
the process of painting is standard and shall hypothecate it to the Engineer-in-charge against money advanced by
Government if any bitumen or tar remain unused on completion or the work on account of lesser use of materials in
actual execution for reasons other than authorized changes of specification and abandonment of portion of work
corresponding dedication equivalent to the cost of unused material as determined by the Engineer-in-Charge shall be
made and the material returned to the contractors. Although the materials are hypothecated to Government the
contractor undertakes the responsibility for their proper watch, safe custody and protection against all risks. The materials
shall not be removed form site of work without the consent of the Engineer-in-Charge in writing.

ADDITIONAL CLAUSES

s In case where the responsibility of dispatch of stores rests with the suppliers but the freight is payable by the
purchaser, the supplier should dispatch the stores by the most economical method using the full wagon whenever it
is possible and economical to do so, failing which the supplier will render himself liable for the whole or part of my
avoidable expenditure caused by such default. The supplier should get in touch with the Purchase officer concerned
and in cases of dispatch of stores which are the property of the Defense Department at the time of dispatch. The
supplier may obtain the advice of the ‘Movement Control Section’ Staff Officers or the Controller of Suppliers of the
stations concerned.

2 The contractor will have to make his own arrangements for the carriage of materials.

3 “For all items of contract works requiring unskilled labour the contractars shall be bound to employ unskilled local
labour. The expression “local shall men and deem to mean the Anchal, the Block, the Thanna or the District of the
State of West Bengal where the work will be executed. In cases of non-availability of such unskilled local labour and
of other difficulties experienced by the contractor in recruiting such local labour, the contractor may, with the prior
permission in writing of the Engineer-in-Charge of the work, recruit and employ unskilled labour from neighboring
areas of that District. In case the work is in the border area of two districts and there is dearth of adequate number
of labour from the district where the work will be executed, labour may be recruited by the contractor from
contiguous areas of the other contiguous district. | case local labour will not be available even from the districts as
mentioned and when the exigency or progress of work so demands, the contractor may, with the prior permission
in writing of the said Engineer-in-Charge engage labour from the other districts of the State of West Bengal and in
case the same be not available then the contractor may, with the prior permission of the said Engineer-in-Charge,
cmploy imported labour of other states.

In case where the contractor fails to secure unskilled local labour or to engage imported labour, the contractor shall
employ labour locally recruited by Government or labour imported by Government at the rate to be decided by the
Superintending Engineer of the works concerned whose decision as to the circumstances in which employment of such
labour is of mutual advantage to Government and the contractor, will be final and binding on the parties.

For items of contract jobs requiring skilled labour, the contractor shall have to employ at 70% (seventy percent) of skilled
labour locally. In case the contractor fails to recruit skilled local labour, the contractor shall employ skilled labour locally
secured by Government in the manner indicated above. For bridge works, highly technical works of framed structural
buildings, sanitary and plumbing works, electrical works etc. Involving skilled labour the contractor may with the prior
permission in writing of the Engineer-in-Charge to whom the full facts must be placed for permission, import and employ
skilled labour upto 3% (thirty percent) of the total requirement. In this case the expression “imported labour” shall mean
labour imported, primarily from other States and secondly from the distant districts of the State of West Bengal.

4. Military credit notes will only be issued at the dispatching station for materials which are the property of Government
at the time of dispatch. Ordinary credit notes will be issued by this Department at the receiving station to help contractors
in taking delivery and the cost will be recovered from the contractor’s bills.

Signature of Contractor Signature of sub Divn. Eng./ Divn. Engr.
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Government Order No. 2809 (3) A dated 27th April, 1971 ADDITIONAL CONDITIONS OF CONTRACTOR FOR
DEPARTMENTAL MATERIALS

The value of materials supplied by the department for use on the work shown in schedule in page Il of the contract
form (West Bengal Form No. 2911) in respect of items of works for which the contractor’s rates are inclusive of the
cost of such materials will be debited to him in his account at the specified in schedule.

Regarding materials in respect of items of work which the contractors rates are not inclusive of the cost of such
materials the contractor shall only act as an custodian on behalf of the Government and the value of such materials
will not be charged to him except under Sub-Clause (f) and (g) thereof.

When the contract provides for use of certain specified materials to be supplied by the department the contractor
shall not obtain such materials from other sources unless so authorized in writing by the Engineer-in-charge of the
works.

Material shall be supplied for a particular work or a part there of shall not be used elsewhere except with the
written permission of the Engineer-in-charge.

Material shall be supplied to the contractor in such installment as may be decided by the said Engineer-in-charge.

The contractor shall be held responsible for any misuse loss or damage of the materials issued or handed over to
him by the Engineer-in-charge. In default the cost of such materials shall be recovered from the contractor
according to the terms of the provisions made in sub-clauses (g) and (h) thereof.

In the following cases the materials issued or handed over to the contractor shall be demanded to have been
misused by him.

(a) Materials lost or damaged due to negligence on the part of the contractor and/or defective storage by him.

(b) Materials used in excess of the requirements as shown in consumption statement attached herewith

(c) Materials used without permission of the Engineer-in-charge in temporary works. (e.g. coffer dams,
embankments shorting etc.) or in the construction of contractor godown site office, labour hutments etc. The value
of materials misued as above (in which case the decision of the Engineer-in-charge shall be final) shall be recovered
at 50 per cent in excess of the highest of the following there rates.

(i) Issue rates as specified in the contrct.
(i) Departmental stock rate at the time of recovery of value and
(iii) Market rate at the time of recovery of value.

In cases of loss or damage of materials issued on handed over to the contractor other than under the circumstances
mentioned in Sub-Clause (g) the materials so lost or damaged shall be replaced by the Engineer-in-Charge as to the
cost of replacement shall be final and binding on the contractor.

Where so specified and in any case in respect of cement, steel and bituminous materials supplied by trie
department and stock register shall be maintained by the contractor and the day receipts, issues and balance of
such materials shall be shown therein. This register shall be produced by the contractor to the Engineer-in-Charge
or the representative wherever required for verifications of stock.

Whenever asked for by the Engineer-in-charge during the progress of the work and also with the final bill the
contractor shall submit to the former a statement showing.

(a) The total quantity of materials received by the contractor from the Deptt.
(b) Consumption thereof item by item in the work and.
(c) The balance in hand.

Whenever by completing the consumption of materials of any description in any item or group or items of work
requiring use of such materials :

(a) It is found that the contactor has used less materials than are required by the specifications and/or are shown in
consumption statement attached herewith, the value of the quantity of materials less used shall be recovered from
the contractor at 5 (five) per cent in excess of the issue rate of such materials the cost of which. In such an event the
contractor shall not be entitled to claim or to receive the materials the cost of which has been thus recovered or.

(b) It is found that the contractor had used any materials in excess as indicated in paragraph (a) and (b) of Sub
clauses shall be subject to the decision of the Engineer-in-charge who may allow variation according to Para | of
consumption statement follow Consumption of different materials of construction of corresponding contract item
of work shall be computed on the basis of quantities shown in this table subject to a variation plus/minus five per
cent except in case of steel materials in respect of which the variation shall be +percent where however, the
circumstances of work so require the Engineer-in-charge shall be competent to allow (for record and reasons) for a
greater variation.

Signature of Contractor Signature of sub Divn. Eng./ Divn. Engr.



